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1.  CHANGES TO SPECIFICATIONS.  Attached hereto are new and revised pages and 
sections to the specifications.  The revision mark "(Am-0003)" is shown on 
each page. 
 

A.  REVISED PARAGRAPHS.  The following are new and revised paragraphs to 
the specifications.  Changes are indicated in bold.  The following are 
new, revised, and deleted paragraphs to the specification. 

 
(1) SECTION 01312 – QUALITY CONTROL SYSTEM (QCS):  Delete this 

section in its entirety and replace with the attached revised 
Section 01312, pages 1 through 9. 

 
(2) SECTION 01330 – SUBMITTAL PROCEDURES:  Replace Submittal Register 

in its entirety with the attached updated SUBMITTAL REGISTER, 
pages 1 through 38. 

 
(3) SECTION 02111 – EXAVATION AND HANDLING OF CONTAMINATED MATERIAL:  

Paragraph 1.6. 
 
(4) SECTION 09215 – VENEER PLASTER:  Paragraph 1.1 and 2.1. 
 
(5) SECTION 10260 – CORNER GUARDS:  Paragraph 2.3.1. 
 
(6) SECTION 10520 – FIRE EXTINGUISHERS AND CABINETS:  Paragraph 2.2. 
 
(7) SECTION 11312 – SEWAGE PUMP STATION:  Paragraphs 1.1, 2.1.8, 2.3, 

2.4, 2.5.1, 2.5.2, 2.6.2, 2.6.2.1, 2.6.2.2, 2.6.4. 
 
(8) SECTION 11502 – PAINT/RHINO SPRAY BOOTH:  Paragraphs 1.1 and 2.3. 
 
(9) SECTION 11503 – ABRASIVE BLAST BOOTH:  Paragraph 2.3.9. 
 
(10) SECTION 11504 – HYDRO BLAST SYSTEM:  Paragraphs 2.3.5. 
 
(11) SECTION 11505 – METALIZATION BOOTH:  Paragraphs 1.1 and 2.3. 
 
(12) SECTION 13851A – FIRE DETECTION AND ALARM SYSTEM, ADDRESSABLE:  

Paragraphs 2.4 and 2.6. 
 
(13) SECTION 13920 – FIRE PUMPS:  Paragraph 2.8. 
 
(14) SECTION 15400A – PLUMING, GENERAL PURPOSE:  Paragraphs 2.12.3   
     and 2.12.7.3. 
  
(15) SECTION 00010, SF 1442, Solicitation, Offer, and Award 
     (First Page) 
 
(16) SECTION 00900, Contractor Questions and Responses are attached as  
     new section/pages.  

 
(17) SECTION 00900, Pre-Proposal Conference Minutes are attached as 

            new section/pages. 
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    B.  DELETED STATEMENT/CLAUSES.  The following statement is being deleted 
from the solicitation. 
 
        SECTION 00800, Paragraph S-36.21, Availability and Use of Utility 
Services (Apr 1984) 
 
2.  CHANGES TO DRAWINGS  
 

A.  REVISED DRAWINGS (ISSUED).  The following revised drawings replace 
like-numbered drawings and are issued herewith: 

 
  REV 
RING NO.    DRAWING NO.    SHEET NO.      LTR       REVISION DATE 

 
 1 890-90-01 T-1 b April 5, 2004 
 2 890-90-01 T-2 b April 5, 2004 
 5 890-90-01 C-3 b April 5, 2004 
 6 890-90-01 C-4 b April 5, 2004 
 9 890-90-01 D-1 b April 5, 2004 
 10 890-90-01 A-1 b April 5, 2004 
 13 890-90-01 A-4 b April 5, 2004 
 14 890-90-01 A-5 b April 5, 2004 
 15 890-90-01 A-6 b April 5, 2004 
 25 890-90-01 A-16 b April 5, 2004 
 29 890-90-01 A-20 b April 5, 2004 
 35 890-90-01 S-3 b April 5, 2004 
 36 890-90-01 S-4 b April 5, 2004 
 38 890-90-01 S-6 b April 5, 2004 
 39 890-90-01 S-7 b April 5, 2004 
 43 890-90-01 S-11 b April 5, 2004 
 47 890-90-01 S-15 b April 5, 2004 
 49 890-90-01 P-1 b April 5, 2004 
 51 890-90-01 P-3 b April 5, 2004 
 53 890-90-01 P-5 b April 5, 2004 
 54 890-90-01 P-6 b April 5, 2004 
 56 890-90-01 P-8 b April 5, 2004 
 57 890-90-01 M-1 b April 5, 2004 
 63 890-90-01 M-7 b April 5, 2004 
 66 890-90-01 E-3 b April 5, 2004 
 67 890-90-01 E-4 b April 5, 2004 
 68 890-90-01 E-5 b April 5, 2004 
 71 890-90-01 E-8 b April 5, 2004 
 78 890-90-01 E-15 b April 5, 2004 
 79 890-90-01 FP-1 b April 5, 2004 
 80 890-90-01 FP-2 b April 5, 2004 
 81 890-90-01 FP-3 b April 5, 2004 
 82 890-90-01 FP-4 b April 5, 2004 
 83 890-90-01 FP-5 b April 5, 2004 
 
3.  The proposal closing date of April 16, 2004 has been EXTENDED to 
April 23, 2004, 2:00 P.M., Hawaiian Standard Time remain unchanged. 
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Section 00800 - Special Contract Requirements 
    
  
K-10 RESTRICTIONS ON LOCAL HIRE 
 
(a)  Local hire is limited to Marshallese and to citizens or legal alien residents of the United States, and 
shall be subject to the written approval of the Commander of USAKA.  Where local hire is required, 
priority for hiring shall be given to Marshallese.  However, the contractor is advised that there may be 
limited numbers of skilled Marshallese available for hire for this Contract. 
 
(b)  The Contractor is advised that consistent with Sections 321 and 323 of Title Three, Article II of the 
Compact of Free Association Act of 1985, PL 99-239, the United States  has entered into two agreements 
with the Government of the Republic of the Marshall Islands, concerning United States use and operation 
of the USAKA.  These implementing agreements are:  (1) the Military Use and Operating Rights 
Agreement (MUORA) and (2) the Status of Forces Agreement (SOFA).  The Contractor must ensure that 
its performance under this contract is in compliance with all applicable provisions of the Compact of Free 
Association and its implementing agreements. 
 
(c)  The Contractor is advised that there may be policies and  procedures, applicable to the hiring and 
housing of Marshallese, which are promulgated and enforced by the local civilian government.  It is the 
responsibility of the Contractor to comply with such policies and procedures.  All requests for written 
approval of the Commander of USAKA for the local hire of Marshallese shall be accompanied by 
evidence of appropriate work permits issued by the Kwajalein Atoll Local Government and any other 
applicable permits necessary under local policies and procedures and the Government of the Marshall 
Islands policies and procedures. 
 
(d)  Persons who are not United States citizens or legal alien residents of the United States will not be 
permitted to reside on any United States defense site in the Kwajalein Atoll without written permission 
from the Commander of USAKA, but will be permitted to take meals at the Pacific Dining Room, the 
Kwajalein Snack Bar, and other USAKA facilities on a per-meal cash basis. 
 
     [End of Statement] 
 
 
K-11 MOVEMENT OF CARGO VIA CONTRACTOR-CHARTERED COMMERCIAL VESSELS 
 
(a) With respect to Contractor cargo to be moved by the Contractor to Kwajalein on a commercial vessel 
from any port, the Contractor shall submit to the Contracting Officer at least twenty (20) days prior to 
arrival of such vessel at Kwajalein, a written report giving type cargo, long tons, measurement tons, port 
of loading, expected date of arrival of vessel and estimated time of arrival.  The Contractor shall arrange 
to have Masters of vessels make periodic reports en route informing the port of destination of any change 
of hour and date of arrival at Kwajalein.  
 
(b)  Due to limited berthing facilities at the main cargo pier at Kwajalein, the Contractor shall be 
responsible for checking the Military Sealift Command (MSC) Schedule and shall coordinate commercial 
vessel shipments so that there will be no conflict in MSC and Commercial vessel arrival and use of the 
cargo pier facilities. 
     [End of Statement] 
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K-13 ON-LOADING AND OFF-LOADING OF CARGO FROM SURFACE VESSELS OR 
AIRCRAFT; TRANSPORTATION TO JOBSITE 
 
(a)  The Contractor shall be responsible for all costs associated with on-loading and/or off-loading of 
construction or contract related material and equipment at Kwajalein involving vessels or aircraft.  The 
Contractor shall be responsible for all movement and handling of material from dockside, aircraft or the 
USAKA staging area at Kwajalein to the construction storage areas at the jobsite, including all associated 
costs. 
 
(b)  If inter-island transportation is required in this contract, the Contractor shall be responsible for all 
inter-island transportation of construction personnel, material and equipment, including on-loading and/or 
off-loading of material and equipment between Kwajalein Atoll project sites, and for all associated costs. 
USAKA marine vessels may be used on a space required basis for the inter-island transportation of 
construction material and equipment at the Contractor's expense.  Space required surface transportation 
must be coordinated through the USAKA Transportation Branch (CSSD-KA-LS) at least 10 working 
days prior to the Contractor's actual shipping requirement.  Information concerning travel times and cargo 
capacities of the available USAKA marine vessels is listed at the end of this section. 
 
(c)  Weekly scheduled round trip surface transportation is operated by USAKA between Kwajalein, Meck 
and Roi Namur.  This scheduled transportation is available to the Contractor for transporting construction 
material and equipment on a space available basis, without charge to the Contractor. NOTE:  Cargo deck 
space for space available shipment of construction material and equipment is very limited since USAKA 
shipments have priority. 
 
(d)  Air transportation of Contractor personnel by fixed-wing aircraft to Roi Namur or by helicopter to 
other outer islands is permissible on a space available/no priority basis, without charge to the Contractor. 
 
     [End of Statement] 
 
 
K-14 HOUSING FACILITIES - CONTRACTOR PROVIDED MANCAMP (JAN 1999) 
 
(a)  The Government will not provide housing for the Contractor's personnel.  Housing shall be provided 
by the Contractor.  Mancamp sites are available at both Roi-Namur and Kwajalein.  Each mancamp shall 
be approved by the Contracting Officer. 
 
(b)  Spaces for contractor trailers within the trailer area on Kwajalein Island are limited to a maximum of 
three trailers (single wide).  Trailer shall be new and not exceed 12' x 60'. 
 
(c)  Any quarters other than those addressed in subparagraph (a) above which are required by the 
contractor must be provided by the Contractor.  All work required to hook up to existing utilities is to be 
performed by the Contractor as approved by the Contracting Officer.  Temporary quarters will be 
removed by the Contractor upon completion of the project (final inspection/BOD), and the site restored to 
the condition in which it was found by the Contractor.  Utility hook-ups are available in the vicinity of the 
mancamp;  however, the Government makes no representation as to the condition and adequacy of the 
existing utilities in the mancamp areas. 
 
(d)  The Contractor shall adhere to all rules and regulations enforced by USAKA that may pertain to 
housing personnel in mancamp sites.  Additionally, the Contractor's temporary quarters will be 
constructed and maintained in accordance with the following: 
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(1)  EM 385-1-1 Corps of Engineers "Safety and Health Requirements Manual". 
(2)  Federal Manufactured Housing Construction and Safety Standards (FMHCSS) 
(3)  National Electric Code 
(4)  Uniform Plumbing Code 
(5)  Uniform Building Code 
(6)  NFPA 101 Life Safety Code 
 
(e)  The Contractor shall submit to the Contracting Officer a plan of the temporary quarters installed, 
which shows all utilities, within 30 days after installation of the temporary quarters. 
 
(f)  Third country Nationals will not be housed on lands that are under the control of the U.S. Army 
Kwajalein Atoll.  
 
(g)  After final inspection/BOD, temporary quarters shall be dismantled or demolished at the Contractor's 
expense and properly disposed of.  Mancamp shall be restored to the condition in which found by the 
Contractor, including restoration of vegetation to preexisting type and density. 
 
     [End of Statement] 
 
 
K-15 COMPLIANCE WITH LOCAL LAWS 
 
(a)  Contractor and subcontractor employees, and their dependents if authorized, shall be governed by, 
and subject to the military rules and regulations, and to the laws and regulations of the Marshall Islands 
and its political subdivisions applicable to the islands on which construction under this contract is 
performed.  Infraction of such laws and regulations or such other conduct as may render employees and 
dependents undesirable, may be cause for removal from the project site or the Marshall Islands.  The 
Contractor shall take immediate action in such matters as may be directed by the Contracting Officer.  It 
is the Contractor's responsibility to ensure that all Contractor and subcontractor personnel are thoroughly 
instructed regarding applicable laws and regulations, and it shall be his responsibility to effect adequate 
policing of such personnel to avoid infractions. 
 
(b)  Dependents of employees who are not usually residents on the islands on which construction is 
performed will be authorized to accompany such employees under applicable Marshall Islands' laws and 
regulations only if approved by the Contracting Officer in consideration of the availability of facilities for 
their residence. 
     [End of Statement] 
 
 
K-16 DEPENDENTS 
 
Dependents of Contractor personnel, either United States citizens or alien residents of the U.S., will be 
permitted to reside only on Kwajalein Island, unless otherwise authorized by the Commander, USAKA 
and by the Contracting Officer. 
     [End of Statement] 
 
 
K-17 MEDICAL AND DENTAL SERVICES 
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Medical and dental facilities will be made available to Contractor personnel at Kwajalein Island only at 
the current established rates.  The Contractor will be responsible for insuring payment of medical and 
dental bills incurred by his employees and their dependents. 
 
     [End of Statement] 
 
 
K-18 POSTAL FACILITIES 
 
Postal service, in accordance with regulations promulgated by the U.S. Postal Service, will be available at 
Kwajalein Island only. 
 
     [End of Statement] 
 
 
K-19 MANAGEMENT AT JOBSITE (NOV 1998) 
 
(a)  General.  The superintendent provided by the Contractor under the Contract Clauses and Special 
Contract Requirements paragraphs shall be an individual or individuals fully qualified by training and 
experience to provide competent and authoritative overall management of the project in all its aspects and 
at all times during the progress of the work.  The name or names of such individuals and the qualifications 
of each shall be submitted to the Contracting Officer for review prior to commencement of any work at 
the site.  The Contractor's superintendence force shall be satisfactory to the Contracting Officer. 
 
(b)  Authority.  The superintendent or superintendents shall be vested with full authority to act for the 
Contractor at the site to provide for smooth and decisive management of the job without the necessity of 
reporting to the Contractor's "home office" for decisions.  He shall be authorized to execute modifications 
for amounts up to at least $100,000 and to negotiate and accept for the Contractor time extensions granted 
under the various clauses of the Contract Clauses.  The management responsibilities of the superintendent 
shall include complete supervision of the Contractor work force, supervision over the work of all 
subcontractors, coordination of all subcontract operations, close adherence to the Network Analysis 
System or Progress Charts provided under the Special Contract Requirements paragraph, management of 
a field office staff to provide support to accomplish contract requirements and implementation and 
enforcement of the Contractor's Safety Program. 
 
(c)  Availability.  The Superintendent or superintendents shall be available at the sites of work at all times 
during working hours to direct and manage the project(s) to assure that schedules are being maintained 
and that the jobsite conditions are in accordance with contract requirements, as well as to receive 
directives, instructions, or complaints from the Chief, Quality Control or the Contracting Officer so that 
prompt and 
satisfactory action is insured. 
 
(d)  Daily Progress Report.  The Contractor's supervisory staff shall provide a daily progress report 
outlining the equipment on-site, including equipment being repaired, manpower, utilization of manpower 
and equipment for each work activity and work performed on each jobsite keyed to the index of the 
Technical Specifications.  This report is separate from and in addition to reporting requirements under 
Quality Control.  The report shall be furnished in two copies (one reproducible by standard office copier 
equipment) at the jobsite to the Government with the Quality Control report not later than the first 
working day from the day the work was performed.  Negative reports are required for all calendar days 
during which there is no activity on the project site with an explanation why no work was performed.  
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Administrative work activities shall be included within the report. The reports shall be typewritten in an 
acceptable format to the Government. 
     [End of Statement] 
 
 
K-20 POL PRODUCTS 
 
(a)  Bulk POL products will be made available to the Contractor from Government sources in the 
Kwajalein Atoll for use as required in his operations.  It will be the Contractor's responsibility to make 
arrangements and payments pursuant to established Government procedures. 
 
(b)  Payments by the Contractor to the Government will be made on a monthly basis, or other convenient 
basis, at the discretion of Contracting Officer. 
 
(c)  The procedure provided for herein (i) is authorized by Public Law 85-804, 50 U.S.C. 1431--1435, and 
Executive Order No. 10789, (ii) is justified because of the isolated location of the contract work and the 
nonavailability from a local commercial source and the availability from Government sources of POL 
Products, and (iii) will facilitate the National Defense. 
 
(d)  POL products will be provided by the logistics support Contractor as required at POL dispensing 
facilities in Kwajalein Island. 
 
     [End of Statement] 
 
K-21 ORDNANCE DISPOSAL 
 
The island(s) on which construction is to be performed were occupied by military forces during World 
War II and were within the combat zone.  A demolition crew has removed visible ordnance from the 
islands.  However, additional unexploded ordnance including bombs, shells, etc., may be encountered 
during the Contractor's operations.  Should any such objects be encountered, the Contractor will take 
immediate action to prevent disturbance of or tampering with such objects, and shall report the 
discovery to the USAKA Security and Law Enforcement Contractor and the Explosive Ordnance 
Disposal (EOD) office for disposal action. 
 
 
K-22 STORM PROTECTION 
 
Should warning of winds of gale force or stronger be issued, the Contractor shall take every practicable 
precaution to minimize danger to persons, to the work, and to adjacent property.  These precautions shall 
include, but are not limited to, closing all openings as required to protect work in place, removing all 
loose materials, tools, and/or equipment from exposed locations, and removing or securing scaffolding 
and other temporary work. 
     [End of Statement] 
 
 
K-24 FOREIGN CONSTRUCTION MATERIALS - KWAJALEIN 
 
The following foreign construction materials are allowed in the performance of this contract. 
 
(1)  Structural Steel 
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(2)  Reinforcing Steel 
(3)  Cement and cement products 
(4)  Metal fasteners (nails, nuts/bolts, screws) 
(5)  Bulk construction materials:  sand, gravel, other soil materials, stone, concrete masonry units, ready-
mixed asphalt, portland cement concrete and fired brick. 
(6)  Electrical and plumbing conduits (pvc, galv. emt, etc.) 
(7)  Precast panel members 
 
     [End of Statement] 
 
 
K-25 MECHANICAL DIGGING PERMITS (NOV 1998) 
 
a.  To protect piping, electrical, or communications gear, no mechanical digging shall be performed 
without a Mechanical Digging Permit.  The Contractor shall submit a drawing/sketch of the work area 
with its application for a permit, utilizing KLS Form 1310-A at the end of this section.  The Contractor 
must ensure that the Heavy Equipment Operator maintains in his possession the drawing/sketch of the 
work area and the Mechanical Digging Permit onsite during the digging operation.  It shall be the 
responsibility of the activity completing the project to update the drawing/sketch before returning it to the 
Facilities Operation and Maintenance (FOM) office of issue. 
 
b.  It shall be the responsibility of the Logistics/Engineering Contractor (LEC) Production Scheduler for 
FOM at Kwajalein and the Scheduler for Roi Namur FOM to provide underground locating services 
pertaining to the Mechanical Digging Permits at USAKA.  The above individuals shall have the 
responsibility for obtaining the necessary signature approvals for the KLS Form 1310-A before 
authorizing any mechanical digging operation. 
 
c.  Point of contact with LEC for Mechanical Digging Permit initiation and coordination is: 
 
1.  Kwajalein - Mr. John Hefner, extension 5-3311 
2.  Roi-Namur - Ms. Anita Davis, extension 5-6361 
 
     [End of Statement] 
 
 
K-26 DELAYS TO WORK DUE TO ELECTROMAGNETIC RADIATION (EMR) HAZARDS ON 
ROI-NAMUR 
 
(a)  Work on Roi-Namur shall be coordinated with the KREMS Control Center (Kiernan Re-entry 
Measurement Site). 
 
(b)  Work on Roi-Namur is subject to delay from USAKA testing or missions implementing "RF 
Hazards" procedures.  Due to those procedures, it is to be expected that the Input Location side of the 
island must be evacuated approximately Input Time hours per week.  In addition, it is to be expected that 
for 2 hours each day, personnel cannot be more than 30 feet above the ground on the Namur side of the 
island.  The restricted hours may or may not fall within normal hours. 
 
(c)  To the extent the actual delay is within the expected delay described above, such delay shall not be 
compensatory nor shall there be entitlement to time extension for such delay. 
 



W9128A-04-R-0005 
Section 00800 

Page 7 of 29 
 

(Am-0003) 

     [End of Statement] 
 
 
K-27  DELAYS TO WORK DUE TO MISSILE LAUNCHES ON ROI-NAMUR 
 
 (a)  Missile Launches on Roi-Namur: 
 
  (1)  Work on Roi-Namur shall be coordinated with Contracting Officer. 
  
  (2)  Work on Roi-Namur is subject to delays due to missile launches by USAKA.  The following 
information concerning Gound Hazard Areas (GHA) for typical launches (HAVE JEEP) from Roi-Namur 
is furnished: 
 
   (a)  When ordnance is in the fenced area around Facility 8003 but not on the Launcher, the 
GHA includes all area within a radius of 150 feet and also the remainder of the fenced area. 
 
   (b)  When ordnance is installed on the Launch rail, Facility 8005, the GHA expands to a 
radius of 1000 feet. 
 
   (c)  On the day of the launch, the GHA expands to a radius of 1250 feet. 
 
   (d)  At 10 minutes prior to launch the entire island of Roi-Namur (except for approved 
personnel shelters) is included in the GHA. 
 
Only essential personnel as designated on approved essential personnel lists are allowed in the GHA.  
Contractor personnel on Roi-Namur are not considered essential personnel and would be excluded from 
the GHA.  Additionally, on launch day contractor personnel will be required to shelter, incurring a 
possible delay of one to four hours. 
 
  (3)  To the extent the above delay, actually incurred, totals within the Expected Cumulative Total 
(as defined below), such delay shall not be compensable nor shall there be entitlement to time extensions 
for such delay.  Such delay, if any, shall be rounded up or down to the nearest day.  At the end of the 
work, should there be entitlement to price or time adjustment, such adjustment shall be pursuant to the 
Contract Clauses entitled SUSPENSION OF WORK and DEFAULT, respectively. 
 
  (4)  Example of missile launch delay - Contractor incurs a cumulative missile launch delay of 50 
calendar days.  The Expected Cumulative Total is 40 calendar days.  Contractor is entitled to a price 
adjustment under the Suspension of Work clause based on 10 calendar days (50 minus 40 calendar days). 
 
  (5)  To the extent the above delay, actually incurred, totals within the Expected Cumulative Total 
(as defined below), such delay shall not be compensable nor shall there be entitlement to time extensions 
for such delay.  At the end of work, should there be entitlement to price adjustment, such adjustment shall 
be pursuant to the Contract Clause entitled SUSPENSION OF WORK. 
 
  (6)  The Expected Cumulative Total delay for Roi-Namur is **0401 hours. 
 
 
K-28 MARSHALLESE INCOME TAX 
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Contractor is advised that, under the terms of Article V of the Status of Forces Agreement, United States 
contractor personnel and dependents who are also United States contractor personnel are not exempt from 
a personal income tax generally applicable within the Marshall Islands up to a level of five percent of 
their annual income derived from their employment in the Marshall Islands by United States contractors.  
Marshallese personnel are subject to income tax generally applicable in the Marshall Islands, without 
limitation.  Accordingly, the contractor must withhold income tax from the compensation paid to all 
employees, as appropriate, and in accordance with applicable laws of the Republic of the Marshall 
Islands. 
 
With respect to United States taxes, the Contractor must make its own determination, considering its own 
legal status, as to whether withhold ing or payment of such taxes is required. 
 
     [End of Statement] 
 
 
K-29 RESTRICTIONS ON HAULING 
 
(a)  Hauling of materials through the family housing area at Kwajalein shall be restricted to the following 
times: 
 
(1)  When school is in session - 0830-1130 hours and 1230-1430 hours. 
(2)  When school is out of session - 0800-1130 hours and 1230-1630 hours. 
 
(b)  Hauling of materials using vehicles which are 10 feet wide or greater will require convoy procedures.  
The Contractor shall provide a lead vehicle and rear escort for the convoy; the rear escort shall be 
responsible for cleaning up any convoy debris.  Radio communication between the convoy and the 
Bucholz Army Airfield control tower will be required to coordinate convoy movements near the airfields 
on Kwajalein.  The Contractor shall submit written convoy procedures to the Contracting Officer at least 
14 days prior to the onset of operations. 
 
     [End of Statement] 
 
 
K-30 MESSING FACILITIES 
 
(a)  Existing messing facilities on Kwajalein and Roi-Namur will be made available to Contractor 
employees in connection with the prosecution of the work under this contract.  Meals will be served to 
Contractor employees cafeteria style in the Government-operated mess halls at the current established 
rates. 
 
(b)  The Contractor will be responsible for payment of messing bills incurred by his employees. 
 
(c)  Contractor messing facilities will be maintained in accordance with the most current EM 385-1-1, 
Corps of Engineers "Safety and Health Requirements Manual".  Refer to paragraph entitled "Accident 
Prevention Plan" in Section 00800 to determine the latest version of the manual. 
 
(d)  If the Contractor desires to purchase bulk food supplies from USAKA, he must request supplies at 
least 90 days prior to actual requirements. 
 
(e)  Messing rates are contained in the Financial Policy & Rate Manual. 
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     [End of Statement] 
 
 
K-31 WARRANTY IMPLEMENTATION 
 
1.  The Contractor shall designate a company representative to implement the warranties included in this 
contract.  This representative shall be stationed on Kwajalein throughout the entire warranty period and 
must possess the capability and knowledge required to correct all warranty deficiencies.  The Contractor 
may designate different representatives for separate specialties of work.  If approved by the Contracting 
Officer, any other Corps construction contractor performing work on Kwajalein may be utilized for 
warranty implementation. 
 
2.  The name, address, telephone number of the representative(s), and nomenclature of warranty item 
shall be submitted to the Contracting Officer's representative at least 30 days prior to the contract 
completion date or beneficial occupancy of the work or part thereof.  For the purposes of paragraph f of 
the warranty clause, a reasonable time shall be considered to be as follows: 
 
a.  Seven (7) calendar days from the receipt of a written notification of any failure, defect, or damage 
caused by a warranty defect of such nature that the work remains functional or habitable or both, as 
applicable. 
 
b.  Twenty-four (24) hours for any failure, defect or damage caused by a warranty defect which renders 
the work nonfunctional or uninhabitable or both, as applicable.  Response in this instance starts from 
receipt of verbal notification from a Government authorized representative.  Written confirmation will 
follow the initial verbal request. 
 
c.  One-half (1/2) hour for any failure, defect or damage caused by a warranty defect which creates a 
health and/or safety hazard that could endanger personne l or cause serious property damage.  This type of 
warranty item shall be categorized as EMERGENCY WORK.  Response in this instance starts from 
receipt of verbal notification from a Government authorized representative.  Written confirmation will 
follow the initial verbal request. 
 
d.  The Contractor shall place equipment warranty stickers on all warranted equipment in the location 
designated by the Contracting Officer's representative.  The Contracting Officer will furnish the stickers 
and the Contractor shall fill out the required information and place the stickers on the equipment. 
 
e.  No contractual warranty arrangements with the USAKA operating contractor will be allowed. 
 
     [End of Statement] 
 
 
K-32 RATES FOR VARIOUS PRODUCTS AND SERVICES 
 
a.  Airlift of cargo to Kwajalein on Air Mobility Command (AMC) flights out of Hickam AFB, Hawaii, 
requires the prior assignment to the Contractor of certain identification codes by Government agencies.  
Upon award of contract, a Contractor anticipating cargo airlift is advised to submit an early request for 
assignment of the codes.  Rates for passenger and cargo on AMC flights out of Hickam AFB, Hawaii, 
may be obtained from Unit Movement, Directorate of Logistics, United States Army Garrison, Hawaii, at 
(808)438-9756. 
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b.  Various products and services are available at Kwajalein at pre-determined rates from the U.S. Army 
Kwajalein Atoll (USAKA) Logistic Support Contractor (LSC).  The rates are published in the Financial 
Policy and Rate Manual, U.S. Army Kwajalein Atoll, and are subject to change.  However, bulk POL 
(petroleum, oils and lubricant) prices are subject to change at any time.  Pursuant to the above-mentioned 
Manual, there is an advance deposit requirement on users of the various products and services.  A copy of 
the Manual is located at the end of this section.  Any conclusions or interpretations made from the data in 
the Manual are the Contractor's responsibility. 
 
Some items of particular interest to Contractors are given below. 
 
(1)  Bulk POL - Price for bulk POL products are based on prevailing rates, periodically updated. 
 
(2)  Telephone - 
 
(a)  Current rates for basic services are given in the Financial Policy and Rate Manual. 
 
(b)  Non-direct access to Department of Defense existing AUTOVON (Automatic Voice Network) 
telephone service, between Oahu, Hawaii and Kwajalein (both directions) will be provided to the 
Contractor at no charge.  Non-direct access to AUTOVON by the Contractor shall be restricted to 
essential communication required in the performance of this contract. 
 
(3)  Housing Rental Rates - 
 
Current rates for housing on Kwajalein Island are given in the Financial Policy and Rate Manual.  The 
specific types of housing are subject to availability and will be assigned at the discretion of USAKA. 
 
(4)  Dining Rates - 
 
Current rates for dining on Kwajalein and Roi-Namur are given in the Financial Policy and Rate Manual. 
 
(5)  School Tuition - 
 
The USAKA school consisting of an elementary school encompassing kindergarten through sixth grade 
and a junior-senior high school is an accredited member of the North Central Association of Colleges and 
Secondary Schools.  School tuition is determined annually.  Either the sponsoring organization or the 
individual must reimburse USAKA at the tuition rate. 
 
c.  Equipment and facilities owned by the U.S. Army Kwajalein Atoll and operated by the USAKA 
Logistic Support Contractor (LSC) may be available at a cost to the Corps of Engineers Contractor on a 
non-interference basis.  Corps of Engineers Contractor's use of USAKA equipment shall not interfere 
with USAKA/LSC operations.  Any USAKA equipment rented shall be subject to recall by USAKA/LSC 
for their use at any time.  Arrangements including determination of cost and maintenance responsibilities 
are a matter between the Contractor and USAKA/LSC, not the Corps of Engineers.  These arrangements 
are not covered in the Financial Policy and Rate Manual.  The Contractor is advised not to count on this 
type of support.  The Corps of Engineers and USAKA will not be liable for any delay resulting from the 
use of USAKA equipment. 
     [End of Statement] 
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K-33 SAILING INSTRUCTIONS, PORT OF KWAJALEIN 
 
1.  The following is a listing of conditions which must be met prior to U.S. Army Kwajalein Atoll 
(USAKA) accepting marine cargo for discharge at either Kwajalein, Roi-Namur, or Meck Islands.  They 
are as follows: 
 
a.  Vessel must meet the International Safety of Life at Sea Safety Standards (SOLAS).  Vessel Master 
must be capable of presenting, upon request of the USAKA Pilot, SOLAS safety certificate. 
 
b.  Vessel Master must accept the USAKA Pilot as outlined in U.S. Sailing Directions for the Pacific 
Islands, volume 126, page 134. 
 
c.  Upon request of the USAKA Pilot, the Vessel Master must present 3 copies of the crew manifest and 
certificate certifying that the crew is free of communicable diseases.  They will also be required to request 
free pratique on arrival. 
 
d.  Vessel Master must contact the USAKA Harbor Control 72 hours prior to arrival at the Pilot station.  
The USAKA Harbor Control can be reached on frequency 2716.0 kilocycles (USB) or Kwajalein Tech 
Control on MHz 82961.0 (USB).  Vessel Master must provide USAKA Harbor Control with the 
following information 72 hours prior to arrival:  (1) Draft fore and aft, (2) Nature of cargo to be 
discharged/loaded, (3) Plus any change in logistic requirements which would include provisions for water 
and fuel, and any special cargo handling requirements.  Vessel Master will update draft data not later than 
24 hours prior to arrival at the Pilot station. 
 
e.  Vessel Master is cautioned that maximum draft is 27 feet at the port of Kwajalein. 
 
f.  Vessel must be insured by a recognized marine underwriter such as Lloyd's of London.  Insurance 
certificates may be requested upon arrival by USAKA Pilot. 
 
g.  Vessel must be of internationally recognized register.  Vessel Master may be requested to present 
registration certificates to USAKA Pilot. 
 
h.  Ship's crew assigned to assist with discharge/loading of cargo must comply with USAKA safety 
regulations which requires use of approved hard hats, safety shoes, and gloves. 
 
i.  Vessel must have internationally registered 406 MHz Emergency Position Indicating Beacon(s). 
 
j.  Vessel Master must comply with direction from the USAKA Pilot regarding Pilot station, use of 
mooring facilities, and lagoon entry access. 
 
k.  Vessel Master must insure that barge and tow complies with American Bureau of Standards (ABS) 
and that ABS certificate is current and available for inspection by the USAKA Pilot upon request. 
 
l.  Vessel Master will be responsible for repatriation of crew members from Kwajalein.  Vessel Master 
must insure that adequate U.S. currency is available for same. 
 
m.  Vessel Master may be required to settle all outstanding debts accumulated while in port at the 
direction of the vessel's agent. 
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n.  USAKA Marine Department and Pilot may be contacted telephonically at (805)238-7994, extension 
2182, facsimile extension 1814. 
 
o.  Vessel's agent will be required to repatriate USAKA Pilot should Pilot be required to remain with the 
vessel under circumstances which are beyond his control. 
 
p.  The port of USAKA is a drug-free facility.  All vessels will be inspected by a drug dog team prior to 
being cleared into the port. 
 
2.  The USAKA points of contact are Marine Operations, DSN 480-3421, and Engineering, DSN 480-
3779. 
     [End of Statement] 
 
 
K-34 TRANSPORTATION AND PROCESSING OF PERSONNEL, MATERIALS AND 
EQUIPMENT 
 
The Contractor shall be responsible for transportation of his personnel, materials, supplies and equipment.  
In the event Air Mobility Command (AMC) furnished facilities are available to move or process such 
personnel, materials, and equipment, the Government agrees to make available such transportation to the 
extent possible.  However, it will be the Contractor's responsibility to make arrangements and payments 
for such transportation pursuant to established AMC procedures. 
 
     [End of Statement] 
 
 
K-6 UTILITY OUTAGES 
 
Interruptions to existing utilities shall be held to a minimum.  Outages to facilitate connections to existing 
systems shall be scheduled to take place during periods of minimum demand and during non-mission 
periods, at no additional cost to the Government.  Due to the sensitivity of mission related computers and 
instrumentation, any contract electrical work or testing which includes any risk of an electrical 
interruption shall require the contractor to schedule for an electrical outage. 
 
a.  Prior to beginning work, the contractor shall submit to the Contracting Officer a master plan schedule 
for all utility outages anticipated to be required during the contract performance period.  As a minimum, 
the master plan schedule shall be keyed to the contractor's progress schedule and include the following 
outage details: 
 
(1)  Narrative of work activities requiring an outage. 
(2)  Approximate date of each outage. 
(3)  Anticipated duration of each outage. 
 
b.  The contractor shall specify in the master plan schedule the name of an on site company representative 
who will be the designated point of contact (POC) for the follow-on coordination of specific utility 
outages during construction.  During the follow-on coordination for each outage, the contractor's POC 
shall be responsible to ensure that all outage details, to include affected facilities and specific dates, time 
and duration, are coordinated with the USAKA Logistics Contractor's Utilities Manager and all affected 
users.  This coordination effort shall be documented by using a form format similar to the 'Utility Outage 
Coordination Record', which is included as an attachment at the end of this section. The completed 
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document must be submitted to the Contracting Officer not less than 10 days in advance of the intended 
outage. 
 
c.  No outage will be permitted without the Contracting Officer's Approval.  Subsequent to this approval, 
the contractor shall arrange for announcements of the outage to be carried by local media sources. 
 
     [End of Statement] 
 
 
K-7 UTILIZATION OF MARSHALL ISLANDS SUBCONTRACTORS AND EMPLOYMENT OF 
MARSHALL ISLANDS PERSONNEL (March 1999) 
 
(a)  In accordance with Article IV, "Utilization of Contractors and Employment of Labor," of the Status 
of Forces Agreement (the SOFA) concluded pursuant to Section 323 of the Compact of Free Association 
(Title II of the Compact of Free Association Act of 1985, Pub. L. 99- 239), employment preference shall 
be given by the Contractor, without discrimination, to citizens, nationals, and permanent resident aliens of 
the Marshall Islands and of the United States.  Subcontracts placed under this contract shall reference 
Article IV of the SOFA and include a statement that the employment preference provisions of Paragraph 
1(a), Article IV of the SOFA apply to persons hired under the subcontract. Furthermore, for its 
subcontracts, the Contractor shall utilize without discrimination, consistent with the laws and regulations 
of the United States, qualified local contractors and contractors which are legally entities of the United 
States.  Subcontracts placed under this contract shall include a statement that subcontractors, for their 
subcontracts, shall utilize without discrimination, consistent with the laws and regulations of the United 
States, qualified local contractors and contractors which are legal entities of the United States. 
 
(b)  The Contractor hereby agrees to carry out the policy stated in subparagraph (a) above in the awarding 
of subcontracts and in the hiring of labor to the fullest extent practicable. The Contractor further agrees to 
cooperate in any studies or surveys that may be conducted by the United States and/or the Republic of the 
Marshall Islands as may be necessary to determine the extent of the Contractor's compliance with this 
clause. 
 
(c)  Definitions.  For the purposes of this clause, the following terms shall have the following meanings: 
 
(1)  The term, local contractor means a local firm incorporated in the Marshall Islands , or otherwise 
legally organized under the laws of the Marshall Islands, that-- 
 
(i)  Is more than 50 percent owned by citizens of the Marshall Islands; or 
(ii)  Complies with the following:  
 
(A)  The firm has done business in the Marshall Islands on a continuing basis for not less than 3 years 
prior to the date of issuance of this solicitation; 
(B)  Substantially all of the firms directors of local operations, senior staff, and operating personnel are 
resident in the Marshall Islands or are U.S. citizens: and 
(C)  Most of the operating equipment and physical plant are in the Marshall Islands. 
 
(2)  The term, United States contractor, means a firm incorporated in the United States that complies with 
the following: 
 
(i)  The corporate headquarters are in the United States; 



W9128A-04-R-0005 
Section 00800 
Page 14 of 29 

 

(Am-0003) 

(ii)  The firm has filed corporate and employment tax returns in the United States for a minimum of 2 
years (if required), has filed State and Federal income tax returns (if required)for 2 years, and has paid 
any taxes due as a result of these filings;  and  
(iii)  The firm employs United States citizens in key management positions;  or which is otherwise an 
entity (such as but not limited to a sole proprietorship, joint venture or other partnership), legally 
organized and existing under the laws of the United States, its territories or possessions, the majority 
ownership interest in which is held by an entity (or entities) which (1)have their business headquarters in 
the United States, (2) have filed income and employment tax returns in the United States for a minimum 
of two years (if required), have filed state and federal income tax returns (if required) for two years, and 
have paid any taxes due as a result of these filings;  and (3) employee United States citizens in key 
management positions. 
 
(3)  The term "Marshall Islands personnel" means citizens, nationals and lawfully admitted permanent 
resident aliens of the Republic of the Marshall Islands. 
 
(4)  The term "the Contract" means this contract. 
 
(5)  The term "subcontract" means any agreement (other than one involving an employer-employee 
relationship) entered into by the Contractor or any subcontractor calling for supplies or services required 
for performance of the Contract or any of its subcontracts. 
 
(6)  The term "the Plan" means the Subcontracting and Hiring Plan described in this clause. 
 
(7)  The term "failed to make good faith effort to comply with the Plan" means a willful or intentional 
failure to perform in accordance with the requirements of the Subcontracting and Hiring Plan approved 
under this clause. 
 
(d)  For the purposes of compliance with this clause only, contractors acting in good faith may rely on 
written representations by their subcontractors regarding their status as local contractors, and on written 
representations by their employees regarding their citizenship and/or alien status. 
 
(e) Prior to receiving award of any contract, resulting from this solicitation, the apparently successful 
offeror must submit for the Contracting Officer's approval a Subcontracting and Hiring Plan (the Plan) 
which addresses the contractor's plan as to how it will subcontract and employ, as much as reasonably 
practicable,  local contractors and Marshall Islands personnel.  The Plan should separately describe the 
contractor's plan for subcontracting and employing local contractors and Marshall Islands personnel, 
broken down between the basic contract and any options, if options are included in the solicitation.  No 
award will be made to the apparently successful offeror unless and until it submits a Plan that is 
satisfactory to and approved by the Contracting Officer. 
 
(f) The Plan shall include the following: 
 
(1)  Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of  local 
contractors as subcontractors.  These goals shall  pertain to all subcontracts that contribute to contract 
performance, and may include a proportionate share of products and services that are normally accounted 
for as indirect costs in the offeror's estimating and accounting systems. 
(2)  Goals, expressed in terms of percentages of total planned personnel at the jobsite, for the hiring of 
Marshall Islands personnel by the Contractor. 
(3)  A statement of-  
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(i)  Total dollars planned to be subcontracted; 
(ii)  Total dollars planned to be subcontracted to  local contractors; 
(iii)  Total number or personnel expected to be hired by the Contractor for work at the jobsite; and 
(iv)  Total number of Marshall Islands personnel planned to be hired by the Contractor for work at the 
jobsite.  
 
(4)  A description of the principal types of supplies and services to be subcontracted, and an identification 
of the types of supplies and services planned to be subcontracted to local contractors. 
 
(5)  A description of the method used to develop the subcontracting and hiring goals in (1) above. 
 
(6)  A description of the method used to identify potential sources of supplies and services, for solicitation 
purposes.  
 
(7)  A statement as to whether or not the offeror has included indirect costs in establishing subcontracting 
goals, and a description of the method used to determine the proportionate share of indirect costs 
allocable to the local contractors. 
 
(8)  The name of the individual(s) employed by the offeror who will administer the offeror's 
subcontracting and hiring programs, and a description of the duties of such individual(s). 
 
(9)  A description of the efforts the offeror will make to assure that local contractors have a fair 
opportunity to compete for subcontracts. 
 
(10)  Assurances that the offeror will include a clause similar to this one in all subcontracts that offer 
further subcontracting opportunities, and that the offeror will require all subcontractors who receive 
subcontracts in excess of $500,000 to adopt a Subcontracting and Hiring Plan similar to the Plan agreed 
to by the offeror and approved by the Contracting Officer. 
 
(11)  Assurances that the offeror will cooperate in any studies or surveys as may be required and submit 
periodic reports in order to allow the Government to determine the extent of compliance by the 
offeror with the Plan. 
 
(12)  A recitation of the types of records the offeror will maintain to demonstrate procedures that have 
been adopted to comply with the requirements and goals in the Plan, including establishing source lists;  
and a description of its efforts to locate local contractors and award subcontracts to them.  These records 
shall include at least the following on a company-wide basis: 
 
(i)  Source lists, guides, and other data that identify local contractors. 
(ii)  Organizations contacted in an attempt to locate  local contractors. 
(iii)  Records on each subcontract solicitation result ing in an award of more than $100,000, indicating (A) 
whether local contractors were solicited and if not, why not, and (B) if applicable, the reason award was 
not made to a local contractor. 
(iv)  On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor. 
 
(g)  In order to effectively implement the Plan to the extent consistent with efficient contract performance, 
the Contractor shall perform the following functions: 
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(1)  Assist  local contractors by arranging solicitations, time for the preparation of bids, quantities, 
specifications, and delivery schedules so as to facilitate the participation by such local 
contractors.  
(2)  Counsel and discuss subcontracting opportunities with representatives of  local contractors. 
 
(h)  Prior compliance of the offeror with other subcontracting plans under previous contracts will be 
considered by the Contracting Officer determining the responsibility of the offeror for award of the 
Contract. 
 
(i)  The failure of the Contractor or any of its subcontractors to comply in good faith with (1) this clause, 
or (2) the approved Plan required by this clause,  may be considered to be a material breach of the 
Contract and shall be an element listed in the evaluation of the Contractor's performance under the 
Contract. 
 
(j)  If, at Contract completion, the Contractor has failed to meet its subcontracting or hiring goals and the 
Contracting Officer decides in accordance with paragraph (k) of this clause that the Contractor has failed 
to make good faith effort to comply with the Plan, the Contracting Officer may determine that the 
Contractor's performance under the Contract is unsatisfactory. 
 
(k)  Before the Contracting Officer makes a final determination that the Contractor has failed to make a 
good faith effort to comply with the Plan, the Contracting Officer shall give the Contractor written notice 
specifying the failure and providing the Contractor a reasonable opportunity to demonstrate what good 
faith efforts have been made.  Failure to respond to such a notice within a reasonable time may be taken 
as an admission that no valid explanation exists.  
 
     [End of Statement] 
 
 
K-8 AVAILABILITY AND USE OF UTILITY SERVICES (DEC 1998) 
 
a.  The Government shall make all reasonably required amounts of utilities available to the Contractor 
from existing outlets and supplies.  Unless otherwise provided in the contract, the amount of each utility 
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at rates in accordance with the 
Financial Policy and Rate Manual.  The Contractor shall carefully conserve any utilities furnished without 
charge. 
 
b.  The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, 
shall install and maintain all necessary temporary connections and distribution lines, and all meters 
required to measure the amount of each utility used for the purpose of determining charges.  Before final 
acceptance of the work by the Government, the Contractor shall remove all the temporary connections, 
distribution lines, meters, and associated paraphernalia. 
 
c.  Schedule of utilities available from the Government without charge:  None.  The Government requires 
reimbursement for utilities used. 
     [End of Statement] 
 
 
K-9 CLEARANCE, ENTRY AND SECURITY REQUIREMENTS (March 1999) 
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(a)  Entry Requirements.  To be admitted to the site of the work, employees or representatives of the 
Contractor must provide the Commander, USAKA:  (1) If United States citizens satisfactory proof of 
citizenship;  (2) If permanent resident aliens of the United States satisfactory proof of legal permanent 
residency;  (3) If citizens, nationals or legal permanent resident aliens of the Republic of the Marshall 
Islands satisfactory proof of such citizenship, nationality or legal permanent residency;  and (4) If third 
country nationals (nationals who are neither citizens or legal permanent resident aliens of the United 
States nor citizens, nationals or legal permanent resident aliens of the Republic of the Marshall Islands) 
possession of a valid passport and visa, satisfactorily evidencing authorization to enter and reside 
permanently in the Republic of the Marshall Islands.  
 
(b)(1)  Entry authorization.  Prior to entering any area under the control of United States Army, Kwajalein 
Atoll (USAKA), any contractor employee or representative who is not a cit izen, national or legal 
permanent resident alien of the Republic of the Marshall Islands, as set forth in subparagraph (a)(3) 
above, must obtain an entry authorization from the Commander, USAKA.  The Contractor must, on 
behalf of the employee or representative, submit a written entry authorization request to:  Commander, 
USAKA, Attn:  CSSD-KA-S, P.O. Box 26, APO AP  96555-2526.  The Commander, USAKA may be 
reached (for information only) by telephoning (805) 238-7994, ext. 3449.  The Contractor must provide a 
copy of each entry authorization request that it submits to USAKA to:  U.S. Army Engineer District, 
Honolulu, Kwajalein Project Office (CEPOH-KR), Box 28, APO AP  96555-2528. 
 
(2)  Entry Authorization Request Documentation.  Submit a written request for each individual for which 
authorization is sought which includes:  
 
a.  Full Name; 
b.  Grade (if applicable); 
c.  Social Security Number; 
d.  Date of Birth; 
e.  Place of Birth; 
f.  Company/Unit, or Employer; 
g.  Reason for Visit; 
h.  Date of Entry; 
i.  Date of Exit; 
j.  Means of Travel; and 
k.  USAKA POC and Contract Number. 
 
(3)  NOTE:  The contractor is responsible for all travel arrangements and expenses incurred by its 
employees and representatives as a result of the travel. 
 
(4)  Requests for entry authorizations must be submitted so as to reach the Commander, USAKA, at least 
14 days prior to the desired entry date. 
 
(5) In the event a contractor employee or representative intends to stay in USAKA for 90 days or more, 
the entry authorization request should list permanent change of station (PCS) as the Reason for Visit.  The 
entry authorization request  must list the employee's or representative's approximate departure date, if 
known. 
 
(6)  Entry authorizations are issued on a per-visit basis and cannot be used for multiple visits.  Entry 
authorizations are issued with specific arrival and departure dates.  These dates will not always match the 
dates requested by the Contractor because of limited transportation to and from Kwajalein and other 
factors.  However, arrivals to and departures from Kwajalein must take place on the dates specified on the 
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entry authorization.  If an employee is unable to arrive or depart on the specified dates, the Contractor 
shall notify the USAKA Provost Marshall's Office immedia tely. 
 
(c)  Employment of third country nationals.  Procedures for obtaining entry authorization for third country 
national contractor employees (as described in subparagraph (a)(4) above) are the same as set forth in 
subparagraph (b) of this Clause.  However, requirements for authorization to employ third country 
national employees at the site of the work are separate from requirements to gain entry authorization for 
such persons, and are set forth in paragraph 2, Article IV, Utilization of Contractors and Employment of 
Labor, of the Status of Forces Agreement, which is reproduced at the end of this Section.  The Contractor 
must adhere to the requirements contained therein.  The Contractor must notify the Kwajalein Project 
Office in writing (at the address listed in subparagraph (b)(1) above) of its intent to employ for work in 
the Republic of the Marshall Islands under the contract any third country national (including citizens of 
the Federated States of Micronesia residing in the Republic of the Marshall Islands); this notification of 
intent must be made at least thirty (30) calendar days prior to arrival of such employee at the site of the 
work.  This written notification shall include a description of the nature of the work to be performed by 
each prospective third country national employee. 
 
(d)  Applicability of USAKA/KMR Regulation 210-10.  Entry, clearance and security requirements, to 
which the contractor must adhere, are set forth in USAKA/KMR Regulation 210-10, which is 
incorporated into this contract in full text.  
 
     [End of Statement] 
 
 
S-17.1        OPTION FOR INCREASED SCOPE -- SEPARATELY PRICED LINE ITEM (APR 1996) 
 
The Government may require the construction of the numbered line item(s), identified in the bidding 
schedule as (an) option item(s), in the quantity and at the price stated.  The Contracting Officer may 
exercise the option(s) at time of award or by written notice to the Contractor within Sixty (60) calendar 
days from time of award.   Performance period(s) for the option(s) will be identified in the FAR clause 
entitled COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, in Section 00700. 
  
 
S-18 ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL) 
 
(a)  THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS BEEN 
ASSOCIATED WITH FOUR DISEASES:  LUNG CANCER, CERTAIN GASTROINTESTINAL 
CANCERS, PLEURAL OR PERITONEAL MESOTHELIOMA AND ASBESTOSIS.  Studies indicate 
there are significantly increased health dangers to persons exposed to asbestos who smoke and further, to 
family members and other persons who become indirectly exposed as a result of the exposed worker 
bringing asbestos-laden work clothing home to be laundered. 
 
(b)  The Contractor is advised that friable and/or nonfriable asbestos containing material has been 
identified in area(s) where contract work is to be performed.  Friable asbestos containing material means 
any material that contains more than 1 percent asbestos by weight that hand pressure can crumble, 
pulverize or reduce to powder when dry.  Nonfriable asbestos containing materials do not release asbestos 
fiber during routine handling and end-use.  However, excessive fiber concentrations may be produced 
during uncontrolled abrading, sanding, drilling, cutting, machining, removal, demolition or other similar 
activities. 
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(c)  Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the atmosphere 
where they may be inhaled or ingested.  The Occupational Safety and Health Administration (OSHA) has 
set standards at 29 CFR 1910.1001, for exposure to airborne concentrations of asbestos, fibers, methods 
of compliance, medical surveillance, housekeeping procedures and other measures that must be taken 
when working with or around asbestos containing materials which release airborne asbestos fibers at 
concentrations in excess of those established 29 CFR 1910.1001.  29 CFR 1910.1001 has been identified 
as applicable to construction (29 CFR 1926.55 gases, vapors, fumes, dusts and mists).  The 
Environmental Protection Agency (EPA) has established standards at 40 CFR 61.140-156 for the control 
of asbestos emissions to the environment and the handling and disposal of asbestos wastes. 
 
(d)  When contract work activities are carried out in locations where the potential exists for exposure to 
airborne asbestos fibers as described in paragraph (b), or where asbestos waste will be generated, the 
Contractor shall assure that all measures necessary to provide effective protection to persons from 
exposure to asbestos fibers (and prevention of contamination to property, materials, supplies, equipment 
and the internal and external environment) are effectively instituted. 
 
(e)  As a minimum, the Contractor shall comply with the provisions of 29 CFR 1910.1001 and 1926.55; 
49 CFR 72.101, 172.200-204, 172.316, 173.1090; 40 CFR 61.140-156; and any state implementing 
hazardous waste under the Resources Conservation and Recovery Act (RCRA) requirements and any 
other applicable federal, state or local requirements. 
 
(f)  In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this 
contract, the Contractor's Accident Prevention Plan must also fully address the following topics, and at 
the Contractor's option may include additional information as applicable. 
 
(1)   Medical Surveillance:  (29 CFR 1910.1001(J)). 
 
(2)   Employee training:  Prior to beginning work in asbestos containing material area(s) (29 CFR 
1910.1001 and 29 CFR 1910.134). 
 
(3)   Respiratory protection:  (29 CFR 1910.1001 and 29 CFR 1910.134) 
 
(4)   Personal protective clothing and equipment:  (29 CFR 1910.1001(d)).  The use of compressed air to 
remove asbestos from workers' clothing is prohibited.  The Contractor shall specify the type of change 
room, wash facilities and laundering facilities as applicable. 
 
(5)   Airborne asbestos monitoring:  29 CFR 1910.1001(f)).  Specify the monitoring and analytical 
procedures to be used before, during, and after completion of contract work in areas where asbestos 
containing materials are located.  All asbestos monitoring shall be conducted under the guidance of an 
industrial hygienist certified by the American Board of Industrial Hygiene.  Samples shall be analyzed by 
an American Industrial Hygiene Association (AIHA) accredited laboratory proficient in the analysis of 
asbestos and asbestos containing materials.  Turn around time from end of sampling period to review of 
results of analyses by Contractor shall be no longer than 72 hours. 
 
(6)   Housekeeping:   (29 CFR 1910.1001(h)).  Dry sweeping of contract work areas contaminated with 
asbestos containing material is prohibited.  The Contractor shall specify methods and materials used to 
package asbestos containing waste and plan to control any incidental airborne release or spill of asbestos 
containing material.  
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(7)   Methods of compliance:   (29 CFR 1910.1001(c)).  Contractor shall include procedures relating to 
engineering controls, local exhaust ventilation, particular tools to be used and work practices 
(1910.1001(c)).  Specify methods, materials and equipment to be used to prevent asbestos contamination 
to property, materials, supplies, equipment and the internal and external environment during maintenance, 
renovation or other contract activities.  Local Exhaust ventilation equipment including power operated 
tools equipped with local exhaust ventilation shall conform with the Standard Fundamentals Governing 
the Design and Operation of Local Exhaust Systems ANSI Z9.2 latest revised edition.  Describe the type 
of high-efficiency filtered (HEPA) vacuum cleaners that shall be used to vacuum asbestos containing 
materials.  Describe methods and materials to be used to assure all asbestos containing material will be 
thoroughly wetted by use of a wetting agent and water before removal and that airborne asbestos dust will 
be kept to a minimum.  
 
(8)   Methods and materials to be used to decontaminate any property, materials, supplies, equipment and 
the environment if asbestos contamination results.  (29 CFR 1910.1001(c)). 
 
(9)   Recordkeeping procedures.  (29 CFR 1910.1001(i) and 1910.20). 
 
(10)   Specific description of packaging, marking and shipping conveyances to be used to transport 
asbestos containing waste from the generation point to a storage or disposal facility in compliance with 
Department of Transportation requirements.  (49 CFR 172.101, 172.200-204, 176,316, 173.1090). 
 
(11)   Emergency procedures that would be taken if an accident of spill of asbestos containing material 
occurs during the transport of asbestos containing waste.  (40 CFR 61.20-25). 
 
(12)   Methods and equipment used to off load and bury asbestos containing waste control airborne 
emissions at the burial site.   (40 CFR 61.20-25). 
 
(g)  The Contractor shall complete and return to the Contracting Officer within 15 working days after the 
completion of all airborne asbestos monitoring conducted under this contract, a 'Summarization of 
Airborne Asbestos Sampling Results' form (ENG Form 4921-R, Jan 86) provided by the Government.  
NOTE:  This completed summarization form is to be used by the US Army Corps of Engineers for 
statistical information purposes and does not relieve the Contractor from his recordkeeping requirements 
as described in 29 CFR 1910.1001(i) and 1910.20. 
 
(h)  An industrial hygiene asbestos survey was conducted in the contract work area(s) to identify the 
presence of asbestos containing materials as described in paragraph (b) above.  The data collected is 
contained in the ASBESTOS SURVEY REPORT found at the end of this section. 
 
(i)  The industrial hygiene asbestos survey described in paragraph (h) may not have identified all asbestos 
containing materials in the contract work area(s).  When contract work area(s) appear to have asbestos 
containing material not identified in the ASBESTOS SURVEY REPORT, the Contractor shall conduct an 
asbestos survey to identify such material(s) in a manner similar to that described in the ASBESTOS 
SURVEY REPORT. 
     [End of Statement] 
 
 
S-19 SAFETY STANDARDS 
 
The successful offeror will be required to comply with Chapter 396 of the Hawaii Occupational Safety 
and Health Act (OSHA) standards and Title 12 Department of Labor and Industrial Relations, Subtitle 8 
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Division of Occupational Safety and Health, Part 2 General Industry Standards as well as with the Corps 
of Engineers Manual 385-1-1, Safety and Health Requirements Manual.  [Title 29, CFR, Chap 18, Part 
1910 (OSHA)] 

[End of Statement] 
 
 
S-19A U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS 
MANUAL, EM 385-1-1  (AUG 2002) 
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 
385-1-1 (e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety 
provisions.)  EM 385-1-1 and its changes are available at the following web site:   
 
http://www.hq.usace.army.mil/soh/hqusace_soh.htm 
 
The Contractor shall be responsible for complying with the current edition and all changes posted on the 
web as of the effective date of this solicitation.   
 
Per EM 385-1-1 (latest version) Contractors shall ensure timely accident reporting is strictly adhered to.  
PODR 265 will be completed within 24 hours of all accidents (excluding first aid injuries).  ENG 3394 
forms will be completed within 5 days of lost time accident and forwarded to the Contracting Officer or 
Contracting Officer Representative.  All accidents will be reported through the Honolulu Engineer 
District Safety Office, (808)438-1316 within 24 hours of the incident. 

 
[End of Statement] 

 
 
S-23.1     EMERGENCY PLANNING COMMUNITY RIGHT TO KNOW ACT (EPCRA) 
EXTREMELY HAZARDOUS SUBSTANCES (EHS), CERCLA HAZARDOUS SUBSTANCES, AND 
OTHER OSHA HAZARDOUS CHEMICALS (MAY 2000  
 
This applies to any contractor utilizing EPCRA EHS, CERCLA hazardous substances, and other OSHA 
hazardous chemicals in performance of any work while on any US Army Garrison, Hawaii (USAG-HI) 
installations. The EPCRA EHS are defined in EPA document EPA 550-B-98-017, Title III List of List, 
Consolidated List of Chemicals Subject to the Emergency Planning and Community Right to Know Act 
and Section 112(r) of the Clean Air Act Amended.  Contractors are responsible for knowing which 
chemicals they may use or transport are contained on the list.  For convenience, contractors may review a 
copy of the EPA document at the Directorate of Public Works (DPW) Environmental Department.  To 
obtain a copy of the list, the document is also available at the U.S. Environmental Protection Agency 
(EPA) Web address http://www.epa.gov/ceppo/p-gen.htm.  For contractors’ information, the locations of 
these chemicals stored on USAG-HI installations are available upon request.  To obtain the list of 
locations, forward request to the following E-mail address:  takenakc@schofield-emh1.army.mil.  
Indicate name, company, contract awarded and description of contract.  A data base of locations of 
chemicals will then be forwarded upon review and approval of request.  Contractors working on USAG-
HI installations are encouraged to review this database which will provide information where potentially 
hazardous chemicals are stored. 
 
 (1)  Reporting.  All spills of substances containing EPCRA EHS and CERCLA hazardous 
substances, and OSHA hazardous chemicals will be immediately reported to the Directorate of Public 
Works (DPW) Spill Response line at 656-1111 during normal working hours.  After normal working 
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hours or weekends/holidays, all spills will be reported to the DPW Work Order Desk at 656-1275.  The 
Contracting Officer must be notified during the first business hour immediately after.  All waste 
developed resulting from EPCRA EHS, CERCLA hazardous substances, and other OSHA hazardous 
chemicals being utilized will be immediately reported to the DPW Environmental Office, phone:  656-
2878 x 1022 (Mr. Akasaki). 
   
 (2)  All Contractors Utilizing Substances Containing EPCRA EHS, CERCLA hazardous 
substances, and other OSHA hazardous chemicals will perform the following prior to contract start. 
 
  (a)  Review the Installation Spill Contingency Plan, the Installation Hazardous Waste 
Management Plan and the 40-hour Environmental Compliance Officer Course manual available at the 
DPW Environmental Department or at the Directorate of Contracting.  Upon review, the contractor or 
designated responsible employee shall sign a certification statement that they have reviewed and 
understand the contents of these documents. 
  (b)  Provide a list of all EPCRA EHS, CERCLA hazardous substances, and other OSHA 
hazardous chemicals projected to be utilized, the estimated quantities of each and the Material Safety 
Data Sheets to the DPW Environmental Department and also to building 6040 East Range for material 
bar-codes. 
 
  (c)  Provide the name, phone number, and pager number of a company spill response point of 
contact.  The point of contact must be trained in spill response. 
 
  (d)  Provide a copy of an agreement with a hazardous materials spill response company in the 
event of a spill. 
 
  (e)  Provide copies of training certificates on environmental training and spill response 
training. 
 
  (f)   Appoint a primary and alternate Environmental Compliance Officer in writing. 
 
  (g)  Develop a notification procedure in the event of a spill to include phone numbers of 
response personnel, support agencies, National Response Center, State Hazard Evaluation Emergency 
Response Office and Civil Defense. 
 
 (3)   Annual Update.  On an annual basis, but not later than 1 February of each year, provide DPW 
Environmental Department an updated list as referenced in (2)(b) above.  
 
 (4)  Contractor Caused Spills or Waste Generated of Substances Containing EPCRA EHS, 
CERCLA Hazardous Substances, and OSHA Hazardous Chemicals.     
 
  (a)  All spills caused by the contractor will be cleaned up under supervision of the contractor 
and a qualified hazardous materials spill response company, at no cost to the government, in accordance 
with all applicable laws and regulations and to the satisfaction of the DPW Environmental Department. 
 
  (b)  Accomplish all spill notifications as required by the U.S. Environmental Protection 
Agency and State of Hawaii to the Hazard Evaluation Emergency Response Office, Local Emergency 
Response Commission and National Response Center. 
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  (c)  Pay for disposal cost of all contaminated materials to include but not limited to soil, 
sorbent materials, disposable equipment and other materials contaminated by the spill.  Ensure all 
disposal is in accordance with all applicable laws and regulations at authorized disposal sites. 
 
 
S-28.6 REQUIRED INSURANCE 
 
A.  The contractor shall provide and maintain, during the entire performance of this contract, at least the 
following kinds and amounts of insurance pursuant to the clause in Section 00700 entitled "Insurance--
Work On A Government Installation": 
 

Type     Amount 
 
1.  Comprehensive General Liability $500,000 per occurrence 
 
2.  Comprehensive Automobile Liability: 
 
(a)  Bodily Injury or Death  $200,000 per person 

  $500,000 per occurrence 
 
(b)  Property Damage   $20,000 per occurrence 
 
B.  Additionally the contractor shall provide, before commencing performance under this contract, such 
workers' compensation insurance or security as the Defense Base Act (42 U.S.C. 1651, et seq.) requires 
and continue to maintain it until performance is completed pursuant to the clause in 00700 entitled 
"Workers' Compensation Insurance (Defense Base Act)". 
 
C.  Before commencing performance under this contract, the contractor shall submit to the Contracting 
Officer a written certification that the insurance or security required under the foregoing paragraphs has 
been obtained along with the evidence thereof. 
 
D.  The contractor shall insert this clause in all subcontracts under this 
contract. 
     [End of Statement] 
 
 
S-28.8 PERFORMANCE AND PAYMENT BONDS  (OCT 1995) 
 
(Applicable to contracts exceeding $100,000) 
 
Within fourteen (14) calendar days after the date of contract award, the bidder to whom award is made 
shall furnish the Government with two bonds, each with good and sufficient surety or sureties acceptable 
to the Government;  namely, a Performance Bond (Standard Form 25) and a Payment Bond (Standard 
Form 25-A). 
 
Any bonds furnished will be furnished by the Contractor to the Government prior to issuance of a Notice 
to Proceed by the Government.  [FAR 28.102-3] 
 
     [End of Statement] 
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S-36.11 POSTERS AND NOTICES 
 
Wage Rate, Equal Employment Opportunity, and Nondiscrimination in Employment Posters and Notices 
will be provided to the Contractor by the Contracting Officer.  The Contractor shall mount these posters 
and notices, together with the wage determination decision, under weatherproof, transparent, protective 
covering, in one or more conspicuous places, as approved, and readily available to employees. 
 

[End of Statement] 
 
 
S-36.12 PROJECT SIGN 
 
A project sign shall be fabricated and erected at a location designated by the Contracting Officer.  The 
sign shall be constructed as shown on Drawing Nos 40-21-04 and 40-21-06 copies of which are provided 
at the end of this section.  The sign shall be erected as soon as possible and within 15 days after the date 
of notice to proceed.  Upon completion of the project, the sign shall be removed and disposed of.   
 
     [End of Statement] 
 
 
S-36.17 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  (AUG 1999) 
 
Whenever a contract or modification of contract price is negotiated, the Contractor's cost proposals for 
equipment ownership and operating expenses shall be determined in accordance with the requirements of 
Special Contract Requirements statement, entitled "EQUIPMENT OWNERSHIP AND OPERATING 
EXPENSE SCHEDULE," of this solicitation.  EP 1110-1-8 "Construction Equipment Ownership and 
Operating Expense Schedule" is available at http://www.usace.army.mil/inet/usace-docs/eng-
pamphlets/ep1110-1-8(vol10)/toc.htm for State of Hawaii (Region 10) and at 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-8(vol12)/toc.htm  
for Kwajalein Island, Roi-Namur Island, and Meck Island (Area 12), including Guam, American Samoa, 
and Johnston Island).  [FAR 31.105(d)(2)(i) and EFARS 31.105(d)(2)(i)(b)]. 
 
     [End of Statement] 
 
 
S-36.18 ACCIDENT PREVENTION PLAN  (DEC 1998) 
 
Within 15 days after receipt of Notice of Award of the contract, and at least 7 days prior to the 
preconstruction conference, four copies of the Accident Prevention Program shall be submitted to the 
Contracting Officer for review and acceptance.  The program shall consist of the following forms and 
documents: 
 
(a)  An executed POD Form 248-R Rev (1 Jun 98), Accident Prevention Program, Administrative Plan. 
 
(b) An executed POD Form 184-R Rev (16 Oct 98), Activity Hazard Analysis.  (At the Contracting 
Officer's discretion, the Contractor may submit its Activity Hazard Analysis only for the first phase of 
construction provided that it is accompanied by an outline of the remaining phases of construction.  All 
remaining phases shall be submitted and accepted prior to the beginning of work in each phase.) 
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(c)   A copy of company policy statement of accident prevention and any other guidance statements 
normally provided new employees. 
 
Contractor shall not commence physical work at the site until the program has been accepted by the 
Contracting Officer, or his authorized representative.  In developing and implementing its Accident 
Prevention Program, the Contractor is also responsible for reviewing Section 1 of the most current edition 
of US Army Corps of Engineers Safety and Health Requirements Manual, Engineer Manual 385-1-1.  
[See paragraph entitled, SAFETY STANDARDS, in Section 00800] 
 
     [End of Statement] 
 
 
S-36.20 PERFORMANCE OF WORK BY THE CONTRACTOR - DEFINED (NOV 1998) 
 
(a) "Work," means physical work activities, involving any of the trades required to directly place the 
construction required by the contract.  It also includes physical activities that directly support the work, 
such as:  (1) warehousing;  (2) maintenance of equipment; (3) procurement and transportation of supplies 
or construction materials to the site for use by the contractor;  (4) procuring, transporting and providing 
equipment for use by the contractor;  (5) logistical activities that directly support the contractor's 
employees;  and (6) similar activities.  The meaning of the term does not include:  (1) physical work 
performed by subcontractors;  (2) procurement and transportation of supplies or construction materials to 
the site for use by subcontractors;  (3) procuring, transporting and providing equipment for use by 
subcontractors;  logistical activities undertaken by subcontractors for the benefit of contractor or 
subcontractor employees;  (4) superintendence, quality control, clerical or similar activities;  or (5) other 
activities of a similar nature. 
 
Work will be quantified in terms of its monetary cost to the contractor, and will be compared to the total 
direct costs that the contractor incurs in performing the contract. 
 
(b)  "On the site" means the area within the construction limits depicted or described in the contract 
drawings or specifications.  Activities such as transportation, maintenance and logistics that take place 
outside of the construction limits depicted or described are still "on the site," if in direct support of 
activities within the construction limits. 
 
(c)  "The contractor's own organization" means those individuals who are employed and paid by the 
contractor, whether full or part time.  If a joint venture or partnership, members (and their paid 
employees) of the joint venture or partners are considered part of "the contractor's own organization." If a 
corporation, wholly-owned subsidiary elements of the corporation and their paid employees, are 
considered part of "the contractor's own organization." Any individual who is employed or paid, even on 
a occasional basis by an entity other than the contractor (such as a subcontractor), or any subcontractor or 
supplier to the contractor, is not considered part of "the contractor's own organization." 
 
     [End of Statement] 
 
 
S-36.21 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a)  The Government shall make all reasonably required amounts of utilities available to the Contractor 
from existing outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, 
the amount of each utility service consumed shall be charged to or paid for by the Contractor at prevailing 
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rates charged to the Government or, where the utility is produced by the Government, at reasonable rates 
determined by the Contracting Officer.  The Contractor shall carefully conserve any utilities furnished 
without charge. 
 
(b)  The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, 
shall install and maintain all necessary temporary connections and distribution lines, and all meters 
required to measure the amount of each utility used for the purpose of determining charges.  Before final 
acceptance of the work by the Government, the Contractor shall remove all the temporary connections, 
distribution lines, meters, and associated paraphernalia.  
 
(c)  Schedule of utilities available from the Government without charge:  Yes, connections to existing 
water/electrical lines can be made, but metering is required 
 
     [End of Statement] 
 
 
S-36.22 NOTICE OF PARTNERING 
 
The Government intends to encourage the foundation of a cohesive partnering arrangement with the 
contractor and its subcontractors.  This partnering arrangement will be structured to draw on the strengths 
of each organization to identify and achieve reciprocal goals.  The objectives are effective and efficient 
contract performance intended to achieve completion within budget, on schedule, and in accordance with 
contract plans and specifications.  This partnering arrangement will be bilateral in membership.  To 
implement this partnering initiative, it is anticipated that within 60-days of Notice to Proceed, the 
contractor and Government management teams to include on-site and off-site management will attend a 2 
days partnering development seminar/team building workshop.  Any costs associated with the partnering 
workshop, excluding salaries, travel, lodging, and food for Government personnel, shall be borne by the 
contractor.  The facilitator for the workshop shall be an objective and neutral third party participant, 
skilled in team building and group dynamics, who has no vested interest in the decisions reached by the 
group.  Up to 15 Government personnel will attend this workshop.  The partnering workshop will be held 
in to be held at Kwajalein within 60 days of award – specific dates to be determined. 
 
[End of Statement] 
 
 
S-36.34   VEHICLE REGISTRATION 
 
(1)  All vehicles operating on Army Installations must have a valid registration, valid certificate of 

insurance, current safety inspection and be operated by a licensed driver.   Vehicle operators shall be 
prepared to present these documents when requested by the security guard. 

 
(2)  Contractor vehicles utilized in performance of the contract shall be registered with the Installation 

Provost Marshal for entry into any Army Installation.  This includes contractor employees’ privately-
owned vehicles (POVs) used to travel to and from the job site.  Employees will be allowed to register 
only one vehicle. It shall be the sole responsibility of the contractor to register vehicles with the 
Provost Marshal. 

 
(3)  Prior to contract performance, the contractor shall provide the Contracting Officer with a list of 

company-owned vehicles, employee POVs, and any subcontractor vehicles to be registered.  The 
Contracting Officer will prepare a request for vehicle registration to the Provost Marshal.  Upon 
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receipt of the signed request the contractor shall report directly to the Provost Marshal for vehicle 
registration.  Contractor employees must report in person for registration of their POVs.   The 
following documents will be required to be presented to the Provost Marshal for vehicle registration: 

 
(b) Contracting Officer’s request for vehicle registration. 
(c) Valid Vehicle registration 
(d) Valid Certificate of Insurance 
(e) Current Safety Inspection 
(f) Valid driver’s license 

 
(4)   At any time contractor employees (or subcontractor employees) are operating contractor-owned 

vehicles on an Army Installation, they shall have in their possession a letter signed by a corporate 
officer authorizing the individual to drive the vehicle.   

 
(5)  The Contracting Officer and the Provost Marshal  office shall be notified of any changes in vehicles 

within three business days of the change.  
 
(6)  In the event the Provost Marshal issues extended passes for vehicles, lost passes shall be reported 

immediately, in writing, to the appropriate Provost Marshal Office, in order to obtain new passes.  
Notification shall include all circumstances surrounding the loss of the original passes.  All vehicle 
passes issued shall be returned to the Provost Marshal upon completion of the contract, termination of 
an employee or discontinued use of the registered vehicles. 

 
(7)  Failure to follow the procedures outlined above may result in delays in entering Army Installations.  

The Government is not responsible for any adverse impact on the contractor or its operation as a 
result of delays due to the failure to register vehicles. 

  
 
S-36.5 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
1.  This provision specifies the procedure for determination of time extensions for unusually severe 
weather in accordance with the contract clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION).  
In order for the Contracting Officer to award a time extension under this clause, the following conditions 
must be satisfied: 
  

a.  The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project location during 
any given month. 
 

b.  The unusually severe weather must actually cause a de lay to the completion of the project.  The 
delay must be beyond the control and without the fault or negligence of the Contractor. 
 
2.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic 
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute the 
base line for monthly weather time evaluations.  The Contractor's progress schedule must reflect these 
anticipated adverse weather delays in all weather dependent activities. 
 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON 5 DAY WORK WEEK 
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3.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the 
Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work on criticial activities for 
50 percent or more of the Contractor's scheduled work day.  The number of actual adverse weather delay 
days shall include days impacted by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of each month, and be recorded as full 
days.  If the number of actual adverse weather delay days exceeds the number of days anticipated in 
paragraph 2, above, the Contracting Officer will convert any qualifying delays to calendar days, giving 
full consideration for equivalent fair weather work days, and issue a modification in accordance with the 
contract clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION). [ER 415-1-15, 31 Oct 89] 
 
 
S-36.6 CERTIFICATES OF COMPLIANCE 
 
Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in five (5) copies.  Each certificate shall be signed by an official 
authorized to certify in behalf of the manufacturing company and shall contain the name and address of 
the Contractor, the project name and location, and the quantity and date or dates of shipment or delivery 
to which the certificates apply.  Copies of laboratory test reports submitted with certificates shall contain 
the name and address of the testing laboratory and the date or dates of the tests to which the report 
applies.  Certification shall not be construed as relieving the Contractor from furnishing satisfactory 
material, if after tests are performed on selected samples, the material is found not to meet the specific 
requirements. 

[End of Statement] 
 
 
S-36.7 IDENTIFICATION OF EMPLOYEES 
 
The Contractor shall be responsible for furnishing to each employee and for requiring each employee 
engaged on the work to display such identification as may be approved and directed by the Contracting 
Officer.  All prescribed identification shall immediately be delivered to the Contracting Officer for 
cancellation upon the release of any employee.   When required by the Contracting Officer, the Contractor 
shall obtain and submit fingerprints of all persons employed or to be employed on the project. 
 

[End of Statement] 
 
 
S-36.8 GROUND-FAULT CIRCUIT INTERRUPTERS 
 
Ground-fault circuit interrupters for all 125-volt single phase 15- and 20-ampere receptacle outlets which 
are not part of the permanent wiring of the building or structure shall be provided by the Contractor in 
accordance with Section 305-6 of the 1999 National Electrical Code. 
 

[End of Statement] 
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and 
FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound workable condition owned 
or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data 
for each piece of equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting records.  When both 
ownership and operating costs cannot be determined for any piece of equipment or groups of similar 
serial or series equipment from the contractor's accounting records, costs for that equipment shall be 
based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating 
Expense Schedule, Region XII.  Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the contracting officer.  For equipment 
not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be 
developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at the 
time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 
31.205-36.  Rates for equipment rented from an organization under common control, lease-purchase 
arrangements, and sale -leaseback arrangements, will be determined using the schedule, except that actual 
rates will be used for equipment leased from an organization under common control that has an 
established practice of leasing the same or similar equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the 
small purchase threshold, the contracting officer shall request the contractor to submit either certified cost 
or pricing data, or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 
1411, Contract Pricing Proposal Cover Sheet. 
 

(End of clause) 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
 
    Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total 
cost basis under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost 
basis, the following principles will be applied to determine allowable equipment costs: 

(8)  Actual costs for each piece of equipment, or groups of similar serial or series 
equipment, need not be available in the contractor's accounting records to determine total actual 
equipment costs.    

(9)  If equipment costs have been allocated to a contract using predetermined rates, those charges will be 
adjusted to actual costs. 

  (3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating 
expenses. 
  (4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule 
(subject to the provisions of FAR 31.205-11). 
  (5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless 
the contractor charges these costs directly to contracts, they will be recovered through the indirect 
expense rate. 

(End of Clause) 
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RESPONSES TO QUESTIONS 
SUBMITTED BY VARIOUS PLANHOLDERS 

FOR 
RFP DACA83-04-R-0005 

 
NOTES:  
 
A. QUESTIONS ARE NOT LISTED IN ANY SPECIFIC ORDER.  THE 
PLANHOLDERS WHO SUBMITTED THE QUESTIONS ARE INDICATED. 
 
B. QUESTIONS RECEIVED MAY OR MAY NOT RECEIVE RESPONSES 
PRIOR TO THE PROPOSAL DUE DATE.  THEREFORE, OFFERORS SHOULD 
DEVELOP THEIR PROPOSALS AS THEY INTERPRET THE SITUATION 
DESCRIBED IN THE DOCUMENTS AVAILABLE.  
 
 
SAN JUAN CONSTRUCTION QUESTIONS:  
 
1. In spec section 11504 Para 2.3.3 and 2.3.4 concerning the Stainless Steel panels on the 
walls and floor of the Hydro blast booth, it requires the hardened concrete to be 
waterproofed and provided with a minimum of 6.35MM thick Type 316 SS checkered 
plate.  
What is the specification on the required waterproofing?  
RESPONSE: The design is based on the Bentonite water-proofing. 
 
The spacing, quantity per sheet and type of the mechanical anchors required for the 
attachment of these panels to both the floor and walls? In addition it requires the joints of 
these panels to be sealed with epoxy sealer. What type of epoxy sealant is required for 
these joints? 
RESPONSE:  Provide mechanical anchors at a minimum spacing of 16” OC. With 
polysulfide based epoxy sealant.  
 
2. Spec section 11503 Paragraph 2.3.7 Abrasive Booth Floor: This section calls for 316 
SS checkered plate secured to the floor. What are the specifications of this plate 
thickness, and type and spacing of the anchors to fasten to the floor? 
RESPONSE:  Stainless Steel plates to be furnished by booth manufacturer per their 
recommendations. 
 
3. Section 11504 Paragraph  2.4.2 A:   Indicates a rated flow rate of 15.2 liters per second 
@ 275,800 KPa as the requirement for the Hydro blast system. 
Is this correct or is it 15.2 liters per minute?  
RESPONSE:  15.2 liters per minute. 
 
The Specification as written is for a WOMA pump, however it appears that what 
someone has done is to take the specification for a 10,000 psi units and changed the 
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performance ratings to 40,000 psi. Unfortunately the technology, metallurgy and design 
features of the 10,000 psi system can not be made to operate at the 40,000 psi level. 
RESPONSE:  The design intent is to a 40,000 psi level equipment.  Specification based 
on Jet Edge Model 36-100 Intensifier Pump, GyraJet LP II, HCNA Manifold, 36K 
UHP Hose, TCM Model AQ10 Chiller, Closed Loop Polishing System. 
 
Some manufactures have presented a list of items below that are of concern or conflict in 
the specs. Please verify if these changes can be incorporated into the specifications; 
  
a) 316 Stainless Steel can not be used at 40,000 psi. 
b) At 40,000 psi a burst disc's will be used as opposed to the full lift safety valve called 
for in the specification. 
c) At 40,000 psi the plungers do require a cooling system. 
d)  At 40,000 psi, Tungsten carbide plungers will be used as opposed to ceramic plungers. 
e)  The gun called for in the specification is for a 10,000 psi guns which are shutoff type 
guns, at the 40,000 psi level shutoff guns can not be used with any degree of reliability. 
None even exists on the market that we are aware of. 
f)  At 40,000 psi the nozzles are threaded type screw in nozzles. 
g)  A 15mm I.D. hose for 40,000 psi does not exist. 
h)  Quick connect couplings do not exist for 40,000 psi 
 
What is the intention, a 40,000 PSI unit or a 10,000PSI unit? Please provide an 
appropriate specification for the desired working pressure? 
RESPONSE:  The design intent is to a 40,000 psi level equipment. Specification based 
on Jet Edge Model 36-100 Intensifier Pump, GyraJet LP II, HCNA Manifold, 36K 
UHP Hose, TCM Model AQ10 Chiller, Closed Loop Polishing System.  Contact Jet 
Edge at 800-538-3343, atten: Dan Gotz 
 
4. Section 11503 Para 2.4 states that the unit shall contain a combined total filter area of 
at least 2,265 square meters, with an air-to-media ratio not to exceed  2.0:1.  The fan shall 
be backward- inclined industrial blower capable of 11,800 liters /second at 2.5 kPa total 
static pressure. 
 
The quantity of air to the quantity of media is a 1 to 1 ratio according to these numbers.  
Not a 2 to 1 ratio that it asks for.   
The 11,800 liters/sec to 2,265 square meters of media is a 1 to 1 ratio. Which is the 
standard requested? 
RESPONSE:  The design intent is the 2 to 1 ratio. 
 
 
5. Section 16528A  deals with the Exterior Lighting, pole lights specifically. There are no 
pole lights on the drawings. Should there be parking lot lighting or should we disregard 
this section? 
RESPONSE:  Specification Section 16528A is for exterior lighting which includes 
building exterior wall mounted lighting fixtures.  Pole lights are not 
required. 
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6. Sheet C-1 Site Demolition, Southwest corner of site concrete parking stalls. The 
drawings indicate electrical pedestals with a panel box on each end of slab.  Where do 
they feed from? What size are the feeders to these pane ls? How are they terminated after 
demolition? 
RESPONSE:  See Sheet E-1 for electrical demolition requirements. 
 
7. Section 02111 para 1.6 mentions approx. locations of contaminated material.  Where is 
this shown on the contract drawings? 
RESPONSE:  The spec section was revised to say there is potential to find 
contaminated material during excavation for removal of the fuel line. 
 
8. Sheet E-8 indicated concrete slab over 15MIL moisture barrier. This is not indicated on 
the structural drawings. Does this mean the entire slab will have moisture barrier?  
RESPONSE:  All indoor areas are to have moisture barrier, see 1/S-2. 
 
9. Section 00800, Paragraph K-8c requires contractor payment for utility services. This 
conflicts with Section 00800, Paragraph S-36.21© stating that utilities are available 
without charge. Please clarify the discrepancy. 
RESPONSE: Section 00800, S-36.21 has been deleted.  See Section 00800, K-8, 
Availability and Use of Utility Services (Dec 1998).  
 
10. Section 00800, Paragraph 36.22, Notice of Partnering. Will there be a cost for the 
facility on Kwajalein at which to conduct the partnering session? Also, is there a 
requirement for any follow-up partnering sessions, at what intervals, and will any 
associated costs be shared?? 
RESPONSE:  There will not be a cost to the contractor to use the facility for 
Partnering. 
 
11. Section 00800, Paragraph K-14(b) requires trailer housing to be new. Can existing 
trailers be utilized if upgraded to like new condition? 
RESPONSE:  No, contract requires that new trailers be provided. 
 
12. Section 0211, Paragraph 2.1 states that backfill material shall be obtained from offsite 
sources. Grading Note 6 on Drawing Sheet C-2 states that general fill may be obtained 
from the Harbor dredging stockpile. Can this general fill be used as backfill in areas from 
which contaminated material has been removed if it meets the requirements of Paragraph 
2.1? 
RESPONSE:  Yes. 
 
13. Drawing Sheet T-1 indicates Building 861 to be demolished. Drawing Sheet D-1 
indicates Building 861 to be relocated. Please clarify as to which note applies. 
RESPONSE:  Building 861 will be removed or moved by others.  Buildings 826 and 
871 are to be demolished.   
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14. Reference Drawing Sheet D-1, Note 3. Has Government sampling and testing been 
performed to confirm the presence of lead base paint? Regardless of lead content, or if no 
lead content, is all flaking paint to be removed in accordance with Specification Section 
13281N? 
RESPONSE:  Paint samples were not tested and assumed to be lead containing lead 
base paint. Remove all paint in accordance with Specification Section 13281N. 
 
15. Reference Drawing Sheets P-1 thru P-3. Are floor drains required at the 4 eye 
wash/shower stations? 
RESPONSE:  Floor drains are not required.  Detail 5 on page P-8 shows the eye 
wash/shower station drainpipes penetrating the outside wall.   
 
16  Spec Section 05500 para 3.1.2: The details and the specifications indicate that the 
canopy is to be constructed of aluminum in the various shapes to meet the criteria called 
out on the plans. No gauges or thickness are shown and only one dimension of the C-
Channel is given. What gauges and sizes of what type of material are we to use? 
RESPONSE:  Aluminum member properties are noted on S-1, under ALUMINUM 
notes. 
 
17.   Spec Section  O1900 para 1.11:  Wording is such that all steel is to be 316 stainless. 
Is it the desire of the A&E to have aluminum and SST in constant contact? 
RESPONSE:  All steel for this project in exterior and non-air conditioned spaces shall 
be 316 SST. When there is contact between dissimilar metals, an isolation barrier is 
required between the two metals, in this case, aluminum and stainless steel. 
 
18. The specifications do not indicate what type of waterproofing membrane is to be used 
behind and under the tile in the showers of the locker rooms. Please provide a 
specification. 
RESPONSE:  See Sec. 9310 para. 2.5 
 
19. How is the potential vapor pressure issue to be dealt with in the areas of the concrete 
floors where the concrete is poured over a poly membrane and then covered with a 
waterproof membrane? Will this cause moisture to be trapped in the concrete floor slab? 
RESPONSE:  This is standard practice and has not been a concern in the past.  The 
application of the waterproofing membrane should be delayed as long as possible to 
allow the maximum curing time for the slab. 
 
20. Spec Section 07412 para 2.1.1:  The manufacturers indicate that the paint of this type 
has not been tested on 316 SST to determine if it will meet the Salt Spray and 20 year 
performance criteria. Do we provide unpainted 316 or provide 316 with Kynar paint, but 
without the 20-year paint finish? 
RESPONSE:  Provide 316 with Kynar Paint. 
 
21. Spec Section 07600:  Details are provided for the equipment screens at the top of the 
walls. Is the intent to install the plastic nailers and SST parapet caps as shown on drawing 
A-20 detail 10 for the other parapet walls? 
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RESPONSE:  Caps are not required at equipment screen walls.  However, all concrete 
panel joints shall be fully sealed to achieve a watert ight roof. 
 
22. Spec Section 02748A & 02750 Bituminous Tack Coat, Bituminous Concrete 
Pavement:   Specifications indicate that bituminous concrete is to be used for the parking 
lots and access roads.  
  
Due to the small amount of Bituminous Concrete Pavement required for this project, the 
cost for mobilization the specialized equipment would be substantial. Would the Govt. 
accept Concrete Pavement and if so could a spec. and detail drawing of such be 
provided?   
RESPONSE:  Based on clarification provided for question no. 24, A.C. paving may not 
be considered a small quantity. If contractor still would like to consider concrete 
pavement substitution, the typical concrete pavement section would be similar to detail 
1 on Sheet S-2. The contractor would need to submit a proposed jointing plan for 
approval. 
 
23. Division 07240:  The details on page A-9 show EFS on both the soffit and facia of the 
canopies but the references to EFS on drawings A-5 and A-6 indicate that it is to be only 
on the facia. Which is correct? 
RESPONSE:  Provide EFS on both the soffit and fascia as indicated on details on 
sheet A-9. 
 
24. In review of Drawing C2 & C3, it is unclear as to the intent for actual areas for 
replacement of Bituminous Concrete Pavement. Could you please clarify actua l areas and 
if there are any exterior concrete walkways, concrete landings, landscaping, etc.    
RESPONSE:  Sheet C-2 shows the “limits of new a.c. pavement”. It is a dashed line 
that encumbers the entire site. Everything within this limit not including the building 
and concrete landings shall be paved with a.c. pavement. The concrete landing areas 
are shown on Sheet A-1. Outline of the concrete landing areas with pavement grades 
are shown on Sheet C-2. 
 
25. Are there any IT services available on Kwajalein? Is there an Internet Service 
Provider? Is there a high speed (DSL) type connection available? If so, what are the costs 
associated with these? 
RESPONSE:  The only IT service available on island is called Night Public.  There is 
no high speed (DSL) type connection available. 
 
26. Section 01312 Para. 1.7 indicates that the Govt. will provide “basic contract award 
data” with the QCS system. Exactly what is included in this package? This will effect the 
amount of data entry required to start the project up. 
RESPONSE:  Only basic data is required, e.g. contract number, title, QC information, 
QC testing, User Training, Submittal information, etc. 
 
27. Section 01780 indicates that the as builts are to be in Micro station format. The base 
contractor on Kwajalein cannot accept this format and requires AutoCAD. Please verify 
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that Micro station is what is required. Please also indicate the format the drawings will be 
provided in. 
RESPONSE:  USAKA prefers AUTOCAD; design to be provided in AUTOCAD.  
Specifications to be revised. 
 
28. Section 01900 Para 1.13 requires the contractor to provide vehicles, fuel and 
maintenance for the duration of the contract. Please define whether the contract duration 
includes the warranty period after the project is accepted by the Govt. or if the vehicles 
will be returned to the contractor at the time of final acceptance. 
RESPONSE:  Contract duration includes the warranty period. 
 
29. Section 00700 page 107 for Transportation of Supplies by Sea (May 2002) FARS 
252.247.7023; 
 
This states that “Components” means articles, materials, and supplies incorporated 
directly into end products at any level of manufacturing, fabrication, or assembly”  are to 
be transported on a U.S. Flag Vessel. 
 
Would a contractor be allowed to ship in tools, equipment or man camps facilities on a 
Foreign Flag Vessel without receiving a waiver since these are not incorporated into the 
end product of the building facility? 
 
Has a waiver ever been granted for use of a Foreign Flag Vessel to Kwajalein in the last 
10 years for this type of contract? 
 
Can the material listed in section 00800 page 5 para. K-24 “Foreign Construction 
Materials-Kwajalein” be brought in on a Foreign Flag Vessel without receiving a waiver 
from the U.S. Flag Vessel Requirement? 
RESPONSE:  Contract i s very specific on requirements for a US flag vessel and for the 
contractor to use US flag shipping. 
 
30. Section 00800 page 1 para. K-10 –Restrictions on Local Hire: 
States that only local hire of Marshallese and citizens or legal alien residents of the U.S. 
are allowed. Can a citizen of either Guam or the  Philippines  who is not a legal alien 
resident of the U.S. be employed on Kwajalein?  
 
Per para K-14 (f)—It states that no third country nationals can be housed on lands under 
the control of the US Army Kwajalein Atoll.  
Does this mean that a third country national would need to be housed on Ebeye or 
neighboring Marshallese controlled islands? 
RESPONSE:  Contract is very specific on local hiring requirements and local housing 
requirements. 
 
31. Are there any fees associated with docking a tug / barge to the Kwajalein docks? 
RESPONSE:  Contractor is responsible for any costs associated with docking or 
landing tugs, barges or ships in Kwajalein.   
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32. Spec Section 03300, Paragraph 3.14 Testing and Inspection for Contractor Quality 
Control, requires an on-site test lab conforming to ASTM C1077. Will the Government 
provide a building facility within which to house the test lab and/or any equipment to 
support sampling and testing operations.? 
Response:  The government will not be providing a facility to house the test lab or the 
equipment.  
 
33. Sheet S1 for the Pre-cast concrete Note K states that weld plates shall be galvanized 
along with  Note F which states that the weld procedure is to use the rod 7018. The 7018 
is generally not an acceptable weld for Galvanizes steel. A 7108 rod, under this 
procedure, will not produce a weld suitable for Inspection; Zinc creates cracking in the 
weld.  If we are required to use the 7018 weld rod and it is required to grind off the 
galvanizing to affect a proper weld, what is the procedure for replacing the galvanizing? 
Response: Galvanizing shall be removed from areas to be welded.  Welds and areas 
that have the galvanizing removed shall be covered with zinc-rich primer. 
 
34. Abrasive blast Booth--Dust collector Specification (2.4 and 2.4.1) contradict each 
other Is a 100 Fpm cross flow, end to end acceptable?  
2.4.1 Drawing depicts a side to side ventilation pattern. Which is correct? 
Response: The design intent is a cross draft ventilation system with side-to-side 
ventilation pattern.  A end to end design is also acceptable and shall be fully designed 
and coordinated by equipment supplier. 
 
35. Section 11502 Page 9, Para. 2.2.1 Indicates that the Booth interior will be painted 
with a white strippable peel coat. What is the Mil thickness of this strippable paint? 
Response: Provide per paint booth manufacturer’s recommendation. 
 
AFC Finishing Systems  
 
36. I have searched all of my sources for the salt filters.  Since the  
filters are specified in the solicitation, do you have a supplier for these?  
RESPONSE:  The salt filters that  were used to design this project is based on Flanders 
PS125-Bag filters.  The supplier is LMS Technologies, Inc. 6423 Cecilia Circle, 
Bloomington, MN 55439, (952) 918-9060. 
 
37. Our paint booth panels use self- tapping TEK screws to join the  
panels, and caulking for sealing them.  Will this be acceptable?  
RESPONSE:  The specifications require bolted panels.   
 
38. I have downloaded the drawings, and while I see a floor plan of the  
room, I don't see a detailed drawing of the paint booth.  Are there other  
drawings?  
RESPONSE:  The design and assembly of the paint booth is left up to the 
manufacturer to meet the specifications and performance requirements. 
 
Environmental Compliance Equipment 
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39. Are there any requirements for waste or wash water treatment at this building?  If so I 
would like to find out who I may contact to provide my contact data to for equipment to 
treat this waste water. 
 
RESPONSE:  Vehicle washing will not be done at this facility.  There is no wash water 
treatment system.  An oil/water separator for the hydroblast booth just in case any oil 
from the vehicle drips onto the floor. 
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P R O C E E D I N G S 
 
 MR. LEONG:  Good Afternoon.  My name is Rodney Leong.  I 

would like to welcome you to the presolicitation conference 

for the MCA FY04 Vehicle Paint and Prep Shop.  Let’s start out 

with introducing ourselves so that we know who we are dealing 

with here.  Again, I am Rodney Leong.  I am the Program and 

Project Manager in Honolulu District for Kwajalein.   

 MR. BROWN:  I’m Byron Brown, USAKA Project Manager. 
 
 MR. NOTTINGHAM:  Dean Nottingham, with H.B. Zachary. 
 
 MR. OLSON:  I’m Marty Olson, with Corps of Engineers. 
 
 MR. MIHLBAUER:  John Mihlbauer, with the Corps of 

Engineers. 

 
 MR. COTTON:  Larry Cotton, San Juan Construction. 
 
 MR. ARRINGTON:  Jerry Arrington, San Juan Construction. 
 
 MR. WILEY:  Mike Wiley, KRS Automotive. 
 
 MR. VANDER VEEN:  Doug Vander Veen, KRS Operations. 
 
 MR. GAWITH:  Jack Gawith, WHECO, Inc. 
 
 MR. ASKEW:  And I’m Lou Askew, here with the Corps of 

Engineers on Kwajalein. 

 

 MR. LEONG:  I have a summary of the project here.  This 

project is to construct a 19,400 sq ft Vehicle Paint and 
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Preparation facility with hydro and abrasive blasting 

capability and admin space.  Supporting facilities include 

utilities, fire protection and alarm systems, paving, storm 

drainage, information systems, and site improvements.  Work 

also includes air-conditioning, dehumidification, and 

mechanical ventilation.  Air-conditioning is approximately 41 

tons.  The project includes the demolition of two buildings.  

Buildings 826 and 861.  Concrete slabs and pavement.  Existing 

fuel lines shall be cut capped and a portion removed.  

Estimated cost of the proposed project is between 5 and 10 

million.   

 Our preproposal conference - there is an agenda there up 

on the screen.  We are going to start off with an introduction 

and overview of Kwajalein logistics by Byron Brown; he is with 

the USAKA, DPW.  Byron. 

 MR. BROWN:  OK, this project is the result of a long term 

requirement on island for a protected environment to do our 

sandblasting and recoating of various pieces of equipment from 

small items, components of smaller pieces of equipment to 

entire chassis for cranes, tractor trailer beds, and rigs, the 

project will replace a couple of existing facilities and an 

exposed open sandblasting area adjacent to the lagoon and an 

older paint booth currently inside a Butler building in the 
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general vicinity of where this project is going to be.  OK, we 

are hoping this project will be the start of a number of 

improvements in our overall logistics capability within the 

maintenance arena.  It is going to be the cornerstone for the 

painting and recoating operation.  That’s pretty much 

summarizes where it fits into the logistics.  If KRS would 

like to add anything to that - Mr. Vander Veen? 

MR. VANDER VEEN:  Sounds fine with me. 

MR. BROWN:  Rodney? 

MR. LEONG:  That’s it.  Next we have some contracting remarks 

by Lou. 

MR. ASKEW:  If you notice, we are in a real high tech area 

here, and we are doing a videotape of the conference, because 

we will actually prepare minutes.  These videotapes are mine, 

so I’ll tape over them, so you do not have to worry about 

being theatrical, but if you would speak loudly, because Bev 

is going to be trying to reduce what we say here to minutes.  

Actually, I am going to change the order of the way we did the 

last presolicitation conference a couple of years ago when we 

were doing the Cold Storage Facility.  We’re going to talk 

first about how the Government will evaluate the proposals to 

choose a contractor.  The first portion is going to be what we 

call contract formation.  Meaning everything up to the 
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contract award or the award of the contract and then contract 

administration, which is after the award of the contract and 

basically how the facility gets built out here.  But, to kind 

of start things off, we have a contract office with our 

district headquarters in Honolulu.  It’s at Fort Shafter and 

that’s where Rodney’s office is located as well - Building 530 

at Fort Shafter.  And during the entire formation and 

administration of the contract, we have a contracting division 

located at Fort Shafter.  They will handle the award of the 

contract and be the primary office for that.  If you look in 

the front of the specification there is a lady named Jennifer 

Ko, and she is the point of contact for contractual issues, 

and her telephone number and e-mail address is there.  And of 

course, Rodney is the point of contact for technical issues.  

During the administration of the contract, I’m the 

Administrative Contracting Officer.  In just about all of the 

day-to-day operations that have to do with how the contract is 

preformed down here is handled through my office.  For 

example, Marty Olson is our Construction Rep and he handles 

the general things on the site, quality assurance, safety, the 

day-to-day issues.  John Mihlbauer is our Mechanical Engineer 

and he handles a lot of the technical issues.  He helps in 

managing submittals and that sort of thing.  We have another 
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individual who is in Honolulu on business, Jesse Duarte, and 

he handles the routine day-to-day operations on how the 

contractor gets paid and those sorts of things.  Whoever the 

successful contractor is, we will sit down and have a 

preconstruction conference sometime after the contract award 

and go over the details of contract administration. 

 But what I want to talk about today are things that are 

relatively unique to this particular procurement or the 

formation of this contract and then talk in terms of a few 

things that are unique to Kwajalein.  But, of course, if you 

have done business here before, some of this may be redundant.  

As I mentioned earlier, we are going to take this down and 

actually this will be the notes or the minutes of this 

conference that will be included in the contract.  But 

anything that’s said here today, if I should make a mistake, 

trust me, what’s written in the contracts specifications 

governs over anything I might say today, or Rodney, or anybody 

on the government side might say, that‘s in error.   

 Rodney mentioned that the estimated price range for this 

project is a magnitude between five or 10 million dollars.  

There haven’t been any amendments issued to date.  It is 

likely that there will be, and if so, they will change certain 

specification pages and the drawings.  They may extend the 
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bidding date as well.  OK, the first thing, if you are putting 

together a proposal for this contract, you need to take a look 

at Section 00120 and that is the evaluation criteria.  

Evaluation criteria that is considered for the contract.  

Before we get into that, the Government intends to make the 

award without discussions or negotiations with the contractor.  

Rodney mentioned that the procurement method that we are using 

here is lowest price technically acceptable.  There will be a 

source evaluation board that meets at Fort Shafter in Honolulu 

after the proposals come in, to review each of the proposals.  

The first thing that the board will do is look at each 

evaluation factor to determine if you have met the criteria or 

not.  The first factor considered is experience and 

performance.  Another factor is staffing and the personnel and 

their qualifications that you intended to staff the contract 

with.  The factors are specified in Section 00120.  Your 

proposal must be submitted in two volumes or two separate 

binders.  One is the technical evaluation factor and the other 

is price.  Because the source evaluation board does not look 

at price until they have reviewed all the technical proposals 

and ranked them either acceptable or non-acceptable. The 

proposals are due on the 29th of March, which is only a few 

days away.  But, as I mentioned, there could be an amendment 
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coming out which could very well extend that date.  Don’t plan 

on it though.  The District will not accept any Fax or e-mail 

proposals.  They have to be sent by mail.  Also, if you are 

delivering it in person be in mind that with today's threats, 

that Fort Shafter can go to higher levels of force protection, 

and you could be stuck at the gate and not be able to get in, 

in time, so plan accordingly.   

 OK, are there any questions about any general questions 

about preparation of proposals, when they are due, what sort 

of format they are suppose to be in, and how they will be 

reviewed?  Good. 

 MR. COTTON:  How long will they take to review it? 

 MR. ASKEW:  Typically they take from the date the 

proposal comes in until the contract award is made - about 30 

days - about one month. 

 OK, there are a lot of things to consider.  Some of you 

have done work on Kwajalein before and some haven’t.  

Logistics is going to complicate what are normally routine 

construction operations anywhere else.  Basically, if you get 

here and you need a widget and you don’t have it, then you’re 

faced with either flying it in and are faced with the high 

airfreight costs or waiting for the next barge which could be 

four weeks or longer to get something here.  It takes quite a 
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bit of extra management to be able to do that and be able to 

keep the project on schedule, and of course, that’s one of the 

things that we will be looking at very heavily in the 

evaluation factors as to the management capability - that you 

have to be able to pull that off.  There are missile 

operations and space operations that could impact 

constructions operations.  We will have to face those when we 

get to them, but we’ve gotten through that in the past.   

 Take a real close look at the material specified.  You’ll 

find that it’s not standard.  We operate here in a very 

corrosive atmosphere so that technical provisions that are 

full of what you wouldn’t expect to find elsewhere.  If you 

give a spec section out to a supplier or a subcontractor and 

they bid it the way they would do it on the main land and 

typically they are not going to look at the special types of 

materials and equipment required; for example, stainless steel 

or the copper coated fins that are required on our air-

conditioning equipment.  They are going to send you items that 

they normally would, without looking at what is actually 

specified, and that could make things difficult for the prime 

contractor. 

 Quality control is specified, including the quality 

control organization and the procedures for quality control.  
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A good QC organization is really a must out here.  You can’t 

afford to ship something out here and find out it doesn’t meet 

the requirements and then you are held up until you get the 

right piece of equipment transported here.  There is a 

relatively new Section 01312, Quality Control System, and we 

have been using it for a couple of years.  And, to quote the 

spec, “It’s a means for the contractor to input, track, and 

electronically share information with the Government”; and the 

Resident Office in this case.  In the following areas, 

administration, finances (that’s how you get paid), quality 

control, submittal monitoring, scheduling, and the import and 

export of data.  We will get with whoever is successful then 

and work with you in that regard to make sure there is an 

understanding of what needs to be done regarding the quality 

control system. 

 MR. OLSON:  Is that RMS, Lou? 

 MR. ASKEW:  That’s the contractor’s portion of RMS.  

Quality Control System or QCS is the contractor’s portion of 

RMS.  If you have a successful proposal, then sometime after 

the contract award and notice to proceed, which will be about 

another 30 days after contract award, we will be talking about 

scheduling a preconstruction conference.  The preconstruction 

conference we would hold typically here and it would refer to 
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the number of more important clauses that you deal with in 

contract Sections 00700 and 00800.  This is where most of the 

clauses are that talk about how the contract is administered.  

Actually, the clause on the preconstruction conference is 

found on page 75 in Section 00700.   

 We also do partnering, and for those that have not been 

part of partnering before, is essentially a get together with 

a facilitator that the construction contractor would provide.  

I’ve got the names of a couple of facilitators that we’ve used 

in the past that did a great job.  And, it’s essentially how 

to cooperate and work together to get the job done.  Really 

time well spent.  It takes two days, something necessary with 

the number of changes in personnel that we’ve had.   

 There is a clause on performance work by the contractor.  

The prime contractor has got to actually have labor on site to 

be able to do a certain percentage of the job and that is 

found on page 25 of Section 00800.  

 Entry Exit control.  Entry Exit is really an interesting 

system.  The Read system, I think you are familiar with 

(indicating Mr. Nottingham) and of course, San Juan is 

familiar with it the... 

 MR. VANDER VEEN:  Are you waiting on some people from 

ASC? 
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 MR. ASKEW:  AIC 

 MR. VANDER VEEN:  I dropped them off at the Army Corps of 

Engineering building on my way here.  They were walking down 

the street, and I said, “Where are you going?” and they said, 

“Corps Building.”  So they’re over your place.   

 MRS. VENCILL:  Do you want me to go get them? 

 MR. ASKEW:  If you would. 

 MR. OLSON:  I’ll go - you need to take notes. 

 MR. ASKEW:  The contract requires that workers be U.S. or 

Marshallese citizens.  Sometimes it is difficult to find 

certain trades and we can request an exception to policy for a 

few individuals. 

 Housing Facilities:  There is requirement that all your 

personnel be housed in a man camp.  That is found on page 2 of 

Section 00800.  Existing man camps are right across the road 

from where our office is located.  There is a possibility of 

some of the senior management from the construction contractor 

to have government housing on a space available but 

reimbursable basis.  We can discuss this with the successful 

contractor during mobilization planning. 

 Kwajalein has a very pristine environment.  Digging and 

anything that impacts the environment is important.  There is 

a requirement for a mechanical digging permit.  The Government 
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employs an archeologist and if you are digging in an area that 

has not been disturbed before, this will be another constraint 

to consider. 

 Operations and Storage Area:  This is a small island and 

land is a premium, so one of the things you have to consider 

is how you would store materials and your construction 

equipment.  One of the first things you have to do is to give 

us a plan of how you propose to do that and we would share it 

with USAKA prior to its approval.  

 Accident prevention:  Marty has worked now in the office 

about six years.  Almost a million man-hours without a lost 

time accident.  We are very proud of that record and we 

certainly want it to continue.  There’s a brand new green 

safety manual just published that will be applicable to this 

contract, so consider these new safety requirements. 

 This is an international port and there is a requirement 

for you to use U.S. Flag carriers.  Matson is the U.S. Flag 

carrier.  We had an occasion about four years ago when someone 

used PM&O, we had to enter into a contract modification to 

take the difference between a U.S. Flag carrier and a non U.S. 

Flag carrier.  So just about everything coming by surface has 

to come by Matson.   

 OK, that pretty much wraps up what I was going to talk 
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about in terms of the clauses.  Again, I cannot overstress how 

a good quality control organization is to get the right 

materials and equipment here when you need them to be 

installed on the project site.  Does anybody have any 

questions, any general questions about the administration of 

the contract after it’s awarded?    

 MR. LEONG:  I think we should take a break considering 

the AIC folks that are being picked up now, before we get into 

the questions and answers. 

 MR. ASKEW:  There’s a coke machine outside.  Restrooms 

are across the hall.   

 MR. LEONG:  They (AIC) will get a chance to see what went 

on during the briefing.  So we’ll just continue on with the 

questions and answers.  Any questions that you may have should 

be submitted in writing.  We will respond to them officially 

by amendment along with the minutes of the conference.  We can 

go ahead and discuss any questions that you may have, but at 

the end of this conference, you should go ahead and submit 

them in writing.  So, again, we will only address officially 

those written questions.   

 MR. ARRINGTON:  Can we expect to see the responses to the 

written questions that have already been submitted?  There are 

some that have already been submitted.   
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 MR. LEONG:  There have been a couple questions that have 

come in.  I have to check my e-mail but thought it was 

important that some questions have been sent, but I haven’t 

been able to print that out yet, but they will be provided in 

an amendment.   

 MR. ARRINGTON:  When.. 

 MR. LEONG:  Not necessarily the first amendment, which I 

understand is being processed right now, but a subsequent 

amendment - one that will contain the minutes of this meeting.  

My estimation of the time frame?  Probably within, depending 

on the questions and how long we take to respond to them.  

Perhaps 10 days or so from now.  

 MR. ARRINGTON:  When is bid day, proposals are...? 

 MR. LEONG:  Yeah, and it is being considered to change 

that bid date.  Bid proposal date.  It’s hard to say right now 

without seeing any questions.  We have no questions.  We could 

be able to respond to them in a very short time.  I’m just 

estimating 7 to 10 days, maybe.  So, uh, let’s go around the 

room and see what questions you may have.  Starting with 

Larry. 

 MR. COTTON:  I don’t really have any that I think this 

group could answer.  They are technical as to the paint booths 

and stuff.  Did you say that there was a demolition of two 
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buildings?  We were kind of reading that as you demo one 

building and you remove and replace the other one.   

 MR. ARRINGTON:  Relocate don’t you...   

 MR. COTTON:  ...relocate.  Is there a relocate or is 

there a completely demolish two buildings? 

 Mr. Wiley:  We have a second building.  The second 

building they are talking about, the smaller one is a hazard 

waste building - is a portable one.  We have a second, a new 

one come in that’s bigger that’s going to be in that same 

site.  So it's going to be basically, pick that one up, we’re 

going to pick that one up and use it at the new site - the 

Paint and Prep site.  

 MR. COTTON:  Relocate then. 

 MR. OLSON:  Yeah, relocate. 

 MR. WILEY:  There is another, I’ll have to check the 

building number; I don’t know if it is that 871 or whatever it 

is, I can’t remember the building numbers. 

 MR. ARRINGTON:  861 

 MR. WILEY:  861, that might be the concrete shed.  That’s 

basically - throw it away. 

 MR. ARRIGTON:  On Sheet T-1 it says, “to be demolished” 

and on D-1 it says to be “relocated.” 

 MR. VANDER VEEN:  Paint Shed Numbers. 
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 MR. BROWN:  What building number? 

 MR. ARRINGTON:  That’s 861. 

 MR. VANDER VEEN:  Paint shed numbers... 

 MR. OLSON:  And what sheet, Jerry, does it say to 

relocate? 

 MR. ARRINGTON:  D1 

 MR. BROWN:  I think they perform prefabricated HAZMAT, 

don’t they? 

 MR. WILEY:  The paint booth is located inside the shed.  

I can’t remember the number of it.  The concrete one is our 

paint storage and basically can go away.  The HAZMAT, those 

portable HAZMAT that we are going to use at the new location 

that’s just going to be picked up and moved out.  We’ll place 

that inside. 

 MR. OLSON:  Relocated. 

 MR. BROWN:  And if you look at it, the paint booth 

building, the Butler building goes away, the existing paint 

booth goes away, but adjacent to it a number of storage 

facilities... 

 MR. OLSON:  Yeah, there is a building 861 that says to be 

relocated.   

 MR. ARRINGTON:  Uh huh. 

 MR. OLSON:  That’s the smaller building, probably... 
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 MR. ARRINGTON:  But on T1 it says to be demolished. 

 MR. WILEY:  There are two little buildings right there 

and I don’t remember the building numbers.  I work right there 

and I don’t remember them.  There’s, one of them is the 

storage building and you could pick it up with a forklift and 

carry it away.  But, it is plumbed for electrical and stuff.  

And, there’s a concrete building that’s the paint storage 

area.  That’s just the, tear that down and throw it away.  The 

other is a sheet metal, Building 803.  We’ll see it when we go 

down there.  You’ll see which ones.   

 MR. ARRINGTON:  Just want to make sure what, it really 

only talks about two buildings, right? 

 MR. OLSON:  Yeah, they are showing the same ones here and 

one does say to be demolished and the other says, the small 

one, to be relocated.  And the large paint booth, I guess 

existing when I spoke that’s going to be demolished  

 MR. WILEY:  What happened, the original, we had a new 

HAZMAT Building put in.  The other one basically rotted away 

and threw away and that had a building number on it.  That 

maybe was the one that was suppose to be relocated.  When the 

new HAZMAT Building came in all they did was put a little 

plant property sticker on it and it has no building number 

anymore.  So that building number might have went, we’ll have 
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to look when we go down there on the site visit.  We can look 

and we can see which one is which and you can see what I’m 

talking about when we get there.   

 MR. COTTON:  There’s uh, approximately 50,000 sq ft of 

asphalt.  Would it be acceptable to use concrete?  If so, what 

kind of rebar? You know, it’s pretty expensive to bring an 

asphalt plant out here for just a couple of days work.   

 MR. ASKEW:  Something that we really ought to look at 

because on almost every contract we‘ve put in Portland cement 

concrete instead of asphalt concrete.  It’s really a better 

product but we don’t have a spec for the Portland cement 

concrete.  Maybe we - because we ought to put one in.   

 MR. ARRINGTON:  That’s in our questions. 

 MR. BROWN:  I’m sure the Cold Storage Warehouse mix would 

be acceptable. 

 MR. ASKEW:  It’s three inches thick. 

 MR. BROWN:  They’d have to design just the concrete mix.  

If you think about it an entire vehicle a high load in a small 

area. 

 MR. LEONG:  Any others that you would like to bring to 

the attention of the group?  

 MR. ARRINGTON:  I’m looking, I’m looking.  Most of our 

questions...Section 01780 indicates that As Builds are to be 
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Micro Station format.  The question is to verify that Micro 

Station is what is required and not AutoCAD? 

 MR. LEONG:  For Corps contracts Micro-station is 

required.  If the customer requires AutoCAD, we’ll be 

converting it. 

 MR. ARRINGTON:  The base contractor cannot accept Micro- 

Station - that is why we are asking the question.   

 MR. LEONG:  I think the Cold Storage unit took in Micro 

Station and then converted to AutoCAD, I believe.    

 MR. ASKEW:  I think the spec calls for AutoCAD. 

 MR. BROWN:  If you could verify it.  We prefer AutoCAD.  

Our entire system and Jeannette Johnson’s files are in AutoCAD 

 MR. LEONG:  We might have to change it.  OK. 

 MR. OLSON:  There is a spec section, cast in place 

structural concrete. 

 MR. ASKEW:  That’s like foundation, not pavement. 

 MR. OLSON:  Yeah. 

 MR. COTTON:  We would need to know what thickness. 

 MR. ASKEW:  Re-bar, whatever 

 MR. ARRINGTON:  Section 01900 requires vehicles, fuel and 

maintenance for the duration of the contract.  Is that, does 

that mean until the project is accepted or is that through the 

warranty period? 
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 MR. ASKEW:  Through the warranty period. 

 MR. ARRINGTON:  Ok. 

 MR. COTTON:  There is a section in here for pole lights 

for the parking lot in the specifications but there is none on 

the drawings.  Should we disregard the spec section or was it 

intended to have some outside lighting at the building?  

That’s a big parking lot. 

 MR. LEONG:  I’m going to have to verify with the 

designer. 

 MR. BROWN:  I think the user wanted some exterior 

lighting and there were some discussions whether it would be 

pole mounted or mounted on the building. 

 MR. COTTON:  Well there are a lot of them on the 

building, something like 20 of them all the way around.  

 MR. BROWN:  You're going to verify that? 

 MR. ARRINGTON:  One of the questions, and I’m just going 

to throw this out because it had a direct impact on me.  When 

you look at the first three drawings of the Demo on the site 

drawings.  There are three drawings there.  There’s the site 

demo, flip the page over John. The page there, the next page, 

and the next page.  You carry some of the demo things clear 

through to the final site plan.  The final site plan has demo 

stuff on it.  Very, very difficult to read.  They just kept 
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adding layers to it as they went through those two drawings 

and made it more complicated to look at.   

 MR. LEONG: Our copy was sent to us by e-mail and I 

forwarded it to the designer. 

 MR. ARRINGTON:  Yeah, it gets ugly by the time you get to 

the last one.  You just put one layer on the next one, the 

next one, and the next one.  We’ve got, most of our questions 

are technical in nature.   

 MR. COTTON:  That’s all I have. 

 MR. ARRINGTON:  Yeah. 

 MR. LEONG:  Ok, next contractor. 

 MR. VANDER VEEN:  I represent KRS but I’ve got two 

questions.  One is, we are in the process of improving the 

road surface between Automotive and Parameter Road near the 

Small Boat Marina.  The plans on the site layout, where it 

says dirt, I believe it says re-establish the dirt.  Where it 

says paving, it will be, if you guys have to do some road cuts 

there, now since we are going to be bringing the road up to 

that dirt area to the north end of Automotive parking lot.  Is 

that something that can be added into the contract so that 

they have to bring it up to asphalt?  ‘Cause the plans 

actually show dirt as they are now but when the come on site 

they are no longer going to be dirt.  So, I don’t know the 



 24 

W9128A-04-R-0005 (Am-0003) 

requirement or if there could be a requirement change for them 

to bring it up as is or bring it up to the same type of road 

as when the project starts.  Or is this something that I am 

going to be going back afterwards and performing my own road 

cut.  You understand what I am saying. 

 MR. LEONG:  Yeah. 

 MR. VANDER VEEN:  Because from what I saw they are going 

to be cutting from the east side of Automotive all the way 

down the north side of this new facility.  There will be a lot 

of asphalt cuts there as well and I am putting in new recycled 

asphalt product all the way along there. 

 MR. BROWN:  Would it be possible to delay your project 

until this is complete. 

 MR. VANDER VEEN:  That’s one of the reasons I brought 

this up. 

 MR. BROWN:  I think that would be the safest way.  They 

would return the grade to what it currently is and then you 

could proceed with your asphalting project.   

 MR. VANDER VEEN:  Now I could certainly do that.  The 

perimeters of the job site would be Perimeter Road east, 

Furniture Warehouse east.  So I could go ahead and do the main 

road and I would leave the tie-in to Automotive open and come 

back to that at a later date and do that. 
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 MR. BROWN:  We can sit down and go over the drawing and 

show you exactly what their finished product is suppose to 

look like.   

 MR. VANDER VEEN:  Ok.  The other question was on the job 

site layout; it looked to me like the job site perimeter was 

going to take it all the way to FOM or the Kwajalein 

Operations fence there.  It may not have to do with all the 

contractors here, but we do need to access both sides of sides 

of Building 804 and 813.  Due to our air-conditioning coming 

out they can’t go all the way to our fence, so in their 

submissions, there is another 300 ft of fence that isn’t 

there.  That’s all I have. 

 MR. ASKEW:  Where is the entrance located...? 

 MR. VANDER VEEN:  Our air-conditioning shop that you can 

only gain access on the south side of FOM as well as our 

appliance shop and if they were to their equipment there, 

there would be no access and that is what the site layout 

looked like.  That you were just going to tie into it, 

Kwajalein Operation’s fencing.  Otherwise, we would be on the 

job site all the time.   

 MR. ASKEW:  We will take a look at that. 

 MR. LEONG:  Mr. Nottingham? 

 MR. NOTTINGHAM:  Being that I am completely new to the 
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island is there any equipment or batch plant with the O&E type 

contractor to use? Is the current rate system, is that up to 

date in the book?   

 MR. ASKEW:  No it’s not up to date.  Like for right now, 

for the last six weeks there has been no concrete.  We have 

seen that on island, so, you pretty much need to figure 

whatever you need; you have to provide for it.  There could be 

assets on island that other contractors may have that you 

might purchase.  But essentially those things that are in the 

rate manual the prices are not up to date and chances are they 

are not going to be there when you would need them.  I would 

not plan on the Government being able to provide anything.  

Except for acetylene welding gas tanks and that sort of thing 

and POL.  You know, fuel for your vehicles and construction 

equipment.  We wouldn’t want you to bulk all that kind of 

stuff in.  Except for fuels essentially, you need to plan on 

providing everything else. 

 MR. NOTTINGHAM:  Basically, that’s all I had. 

 MR. LEONG:  AIC? 

 MR. STEWART:  I’m Henry Stewart with AIC.  To follow 

through on that question, is there a batch plant on island 

that would be available?  A concrete batch plant, one 

operating by the range? 
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 MR. ASKEW:  There is no Government batch plant.  Not one 

you could depend on.  No. 

 MR. COTTON:  KRS batch plant doesn’t have the scales 

certified to where it meets the Corps of Engineers test 

requirements. 

 MR. STEWART:  To follow through... 

 MR. ASKEW:  Let me say one more thing on the previous 

question.  There is a batch plant currently on island by Dick 

Pacific.  I don’t see Dick Pacific here this afternoon, so it 

could be that that batch plant is for sale.  I don’t know that 

it is and I don’t warrant that it meets all of our 

requirements for batching concrete, but I just want to mention 

that to you for consideration.   

 MR. STEWART:  Just want to follow up on that fellow and 

his question about the road pavement.  He asked you if 

concrete was acceptable and I didn’t get your response.   

 MR. LEONG:  I just said that we would look into it.  I 

think it is a viable alternative  

 MR. STEWART:  Cold mix asphalt for the concrete would be 

a good alternative.   

 MR. BROWN:  I think we would be amenable to Portland 

cement type asphalt.  I don’t think cold mix, given our 

environment, would be a good alternative.   
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 MR. OLSON:  Typically the Corps has not allowed the cold 

mix in large areas; sometimes it’s good for patching, in large 

areas.    We’ve found it just doesn't hold up.   

 MR. STEWART:  Well, essentially, since there are no 

facilities available, bring everything in. 

 MR. BROWN:  That is the only guarantee you will have 

availability of particular items at the time you need them.   

 MR. STEWART:  I understand. 

 MR. NOTTINGHAM:  Will we see where we are allowed to 

store materials when we go out to the site?  Look, proposed 

storage location? 

 MR. ASKEW:  Marty? 

 MR. OLSON:  Sure. 

 MR. ASKEW:  The question is, can we show them where 

operations and storage materials can be placed on site?  

Probably something to discuss while you are out there.  I 

would think that Byron might have some input and Marty would 

be the people to... 

 MR. OLSON:  Typically it would be on the plans to show 

the contractor’s staging area, but that’s where you wouldn’t 

want you’re aggregate and sand. 

 MR. BROWN:  Aggregate and sand would probably be down at 

the DCCB in one of the holding yards.  We anticipate the Fuel 
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Pier project being completed in the not to distant future and 

there is an area that has been designated as their lay down 

area, which will probably become available.  And, that’s 

across the street, relatively close. 

 MR. ASKEW:  Dick Pacific is finishing up the Cold Storage 

Facility, so there is an area down there close to DCCB where 

their batch, concrete batch plant is that could also be used, 

I would think.  Bulk materials, but of course you want to have 

a staging area close to site for other things.  Something to 

look at in the site visit, which we will do when we are done 

here.   

 MR. STEWART:  The range has no covered storage that is 

available at cost.  Nothing at all? 

 MR. BROWN:  Absolutely nothing. 

 MR. LEONG:  Any other questions?  Any questions from 

anybody else?  Ok.  Again, a reminder, only questions 

submitted in writing will be formally addressed.  If you would 

turn those questions in at this time or before the end of the 

day.  Just get it to us.  Our site visit is scheduled for 

three o’clock.  Lou, are we to go early? 

 MR. ASKEW:  I would think so.  There is not much going on 

down there.  You have the van and you are the bus driver too.  

And, Marty’s going to go there with you to the site.   
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 MR. OLSON:  The contract for the storage area, it calls 

for 929 square meters of storage area and that is to be 

determined by the contracting officer.  I guess that’s just 

coordination through Byron. 

 MR. BROWN:  Yeah.  I think we have adequate space in that 

area.  We’ve managed to work around a fuel operation and there 

is space freed up there.  And, the heavy equipment people 

pretty much... 

 MR. OLSON:  That would be the perfect spot. 

 MR. BROWN:  That’s what I’m thinking. 

 MR. OLSON:  It’s right next to the site.  

 MR. LEONG:  Ok, then.  Let’s head over to the site. 

 MR. ARRINGTON:  Just one more thing.  I read somewhere in 

the spec that all questions had to be turned in by the 16 of 

this month.  Is that correct? 

 MR. LEONG:  That’s correct, but we are still collecting 

them. 

 MR. ARRINGTON:  I need you to verify that you got ours 

from Carl.   

 MR. LEONG:  In fact, Carl called the other day asking me…

 MR. ARRINGTON:  I have a copy here if you want me to give 

you... 

 MR. LEONG:  That was what I was going to print out from 
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my e-mail. 

 MR. ASKEW:  Probably the smart thing is just to call 

Jennifer Coe to verify that she has your questions. 
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